
TENDER DOCUMENT 
 

 
 

PART – I 
 

(Qualification information & Terms and Conditions of the contract) 
 
 
 

 
 

NAME & PLACE OF WORK:- Supply, installation, erection and commissioning of  
                                                 50T capacity Electronic pit less type road weighbridge                      
                                                 (9.00M X 3.00M Size) provided with Boom barrier including                                                   
                                                  construction of associated Civil work at 1&2 Incline,                 
                                                  Jhanjra Project of Jhanjra Area on  turnkey basis. 
 
 
 
 
 NIT NO. GM/JNR/E&M/11-12/ 286                                              Date:-18/01/2012   
                                                                                                      

                                                                               TD No. 2586 
 
Estimated cost Rs.8,13,016.00  
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



Eastern Coalfields Limited 
(A Subsidiary of Coal India Ltd) 

OFFICE OF THE GENERAL MANAGER 
JHANJRA AREA,P.O. JHANJRA(BO),Pin-713363 

Dist-Burdwan(WB) 
Ref.No.GM:JNR:E&M: 11-12 : 286                                                                           Date.   18.01.2012   

                                                                      Document No. 2586 
 

 

NOTICE INVITING TENDER (NIT) 

Sealed tenders in 3 parts ( Part-I, Part-II & Part III) are invited from reputed, bonafide, 
competent and resourceful bidders having required qualification and suitable experience in 
work of similar nature in Govt./Public Sector/Joint Sector Enterprises/Public Limited Co. in 
private sector for the following jobs: 
 
Name and description of work 

 
Supply, installation and commissioning of 50T capacity pit less type electronic road 
weighbridge (9.00m X 3.00m platform size) provided with Boom Barrier including 
construction of associated civil work at 1&2 Incline, Jhanjra Project Colliery                         
of Jhanjra Area on turnkey basis. 

 
                        Estimated cost                     -   Rs.8,13,016.00 

Cost of Tender Document    -   Rs.1125.00 (Rs.1000.00 +VAT Rs 125.00)     
                        Location                        -  1&2 Incline, Jhanjra Project Colliery of Jhanjra Area 
                        Period of completion             -   02 months. 
 
Earnest Money -  
2.  Rs. 8,130/- i.e. 1% of the estimated value to be deposited in the form of Bank Draft in 

favour of ECL,Jhanjra Project Payable at SBI, Asansol on any Nationalized 
Bank/Scheduled Bnk payable at its Branch at Asansol preferably State Bank of India 
attached to the tender ( Part-I) and to be deposited in a separate envelope. The Earnest 
Money shall be refunded to the unsuccessful tenderers after finalisation and award of 
tender and shall bear no interest.  

Application fee for tender documents  
3. The price of tender documents shall be Rs. 1125.00 payable in the form of Bank Draft in 

favour of ECL,Jhanjra Project Payable at SBI, Asansol or in cash in favour of 
    The Casher, Office of The General Manager, Jhanjra Area,Eastern Coalfields Ltd.  
Availability of Tender Documents 
4.(a). Tender Documents including terms and conditions of the work shall be available  
   on  payment from the office of the General Manager, Jhanjra Area from 
  30.01.12 to 13.02.12 ( issue/sale closed on Saturday/Sunday and holidays ). 
  (b). Display of Tender Document through website. 
Tender Document can be down loaded from our website www.easterncoal.Gov.in 
from 30.01.12 to 13.02.12  (in case tender document obtained by down loading from website, 
cost of  tender document shall have to be deposited by the tenderer in the form “Demand 
Draft drawn in favour of ECL,Jhanjra Project Payable at SBI, Asansol on any    
nationalized/scheduled Indian Bank payable at Asansol preferably on State Bank of   India 
along with EMD. Bidders shall be solely responsible for the correctness of the down loaded 
tender documents. Submission of incomplete down loaded tender document will be rejected.   
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General Instructions for Submission of Tender 
 
5. A Tenderer should strictly comply with the following instructions: 
 

a) A tenderer is required to submit its offers in sealed Envelops giving reference to 
this Tender Notice No. and date, containing offers in three parts and in three 
different envelops prominently mentioned as Part-I, Part-II and Part-III 
respectively. 

b) Three Parts should contain the details of the offer as follows: 
 
Part - I -  Full details of the firm, information on the supplies of similar equipment to different 
parties in the country, details of project handled, testimonials and      documentary evidence 
in support of  satisfactory performance, financial capabilities and any other relevant 
information and the Earnest Money Deposit. 
Part-II – Technical offer along with technical specification of equipment / know-how offered, 
drawings, pamphlets etc. strictly in terms of tender enquiry. 
Part-III – Prices only in the format as indicated in the tender documents.  
6. Part II and III of the offer shall be opened only in respect of such tenderers as are found 
qualified after scrutiny of Part I.  
Validity Period of Offer : 
7. The rates offered in Part III should be valid for Six calendar months from the date of 
opening of   Part I of the Tender.  
Receipt of Tenders  
8. Tenders are to be dropped in Tender Box kept for the purpose, in sealed covers up to        
1 PM on 14.02.12 at office of the Area Engineer (E&M), E&M Department, Office of The 
General Manager, Jhanjra Area, ECL,. 
Opening of Tenders 
9. Tenders will be opened at 3.00 PM on 14.02.12 at the office of the Area Engineer (E&M), 
E&M Department, Office of The General Manager, Jhanjra Area, ECL,. 
 
10. The company is not under any obligation to accept the lowest tender/tenders and 
reserves the right to reject any or all the tenders after assigning proper reasons whatsoever.  
 

 

 

Signature…………………………….. 

                  General Manager 

                      Jhanjra Area 

               Eastern Coalfields Ltd. 

Distribution. 
-  D(T) PP,  ECL,HQ. 
-  D(T) OP, ECL, HQ. 
-  CVO, ECL, HQ. 
-  TS to CMD/ TS to D(F), ECL, HQ. 
-  CGM(F), ECL, HQ. 
-  CGMs/GMs of all Areas/Projects with a request to display in Notice Board. 
-  PRM, HQ, with a request to arrange for publication of abridged form of NIT in      
   Leading Newspapers in English and other languages as per policy of the co. as well as display  
   in   website . 
-  A FM. Jhanjra Area,  with a request to advice Cashier, Jhanjra Area 
-  Notice Board. 
 
 



Instructions to bidders 
1. Scope of tenderers 

1.0 The E&M Deptt., Jhanjra Area, ECLtd invites the bids for the construction/supply and installation 
on turn –key basis for the weighbridge as detailed in the Notice Inviting Tender(NIT). The 
Tenderer may submit tender for the works as detailed in the NIT. 

1.1 The successful bidder will be entrusted to complete the work  by the intended completion date 
specified in the contract data.  

2. Eligible tenderers 
2.1 The invitation for bids is open to all bidders eligible to participate as per qualifying criteria laid 

down separately hereinafter. 
3.0 Qualification of tenderer 
3.1 All bidders shall provide in Part 1. Forms of Bid and Qualification information, a preliminary 

description of the proposed work method and schedule including drawings and charts as 
necessary. 

 
 
3.2 All bidders shall include the following information and documents with their 
               Bids in Part 1. 
 

a. Copies of original documents defining the constitution or legal status, place of 
registration and  principal place of business, written power of attorney of signatory of  the 
Bid to commit the Bidder. 

 
  b. Total monetary value of construction work performed for each of the last five years. 
 

c. Experience in works of similar nature and size for each of the last five years, and details 
of work under way of contractually committed, and the name and address of clients who 
may be contacted for further information on those contracts with performance certificate 
for the works executed in  last five years from the respective owners. 

 
  d. Major items of construction equipment proposed to carry out the Contract. 

e. Qualifications and experience of key site management and technical personnel proposed 
for the  contract.  

f. Reports on financial standing of Bidder, such as profit and loss statement and auditor’s 
reports for   the past five years. 

              g. Authority to seek references from the Bidder’s Bankers. 
h. Information regarding any litigation current or during the last five years, in which the 

Bidder is  involved with the parties concerned and disputed amount including status of 
final settlement contracts including claims/counter claims, liquidated damage, bonus etc. 
if any. 

i. Proposals if any for subcontracting components of the Works amounting to more than 
10% of the Contract price. 
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j. Permanent Income Tax Account No. (PAN) & Sales Tax clearance certificate. 
k. The bidders would give a declaration that they have not been banned or delisted by any 

Govt. or  Quasi-Govt. Agencies or PSU’s and that fact must be clearly stated and it may 
not necessarily be a  cause for disqualifying him. If this declaration is not given the bid will 
be rejected as non-responsive. 

 
3.4 To qualify for award of the contract:- 

a. The intending tenderer must have in its name as a prime contractor evidence of having 
successfully completed similar works during last 7 years ending last day of month 
previous to the one in which bid applications are invited ( i.e. eligibility period, ) should be 
either of the following: 
i) 3 similar completed works each costing not less than the amount equal to 40% of the 
estimated cost.   OR 
ii) 2 similar completed works each costing not less than the amount equal to 50% of the 
estimated cost.   OR 
iii) 1 similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 

  
b. Evidence of possessing adequate working capital, at least 30% of the value of this work, 

inclusive of access to lines of credit and availability of other financial resources to meet 
the requirement. 

c. Evidence of possessing adequate infrastructural support with respect to design, 
construction, manufacture, supply of major equipment inclusive of legally bound backup  
MOU/agreement  with other agencies in the respective field of specialization as joint 
venture partners or sub-contractors. 

 
3.5         Sub –contractors’ experience and resources will not be taken into account in determining 
              the  bidders compliance with a qualifying criteria. 
4.0 Each bidder shall submit only one bid. 
5.0 Cost of bidding. 
5.1 The bidder shall bear all costs associated with the preparation and submission of his Bid and 

the Employer will in no case be responsible or liable for those costs. 
6.0 Site Visit 
6.1 The Bidder, at the Bidder’s own responsibility, cost and risk, is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the Works. The 
costs of visiting the Site shall be at the Bidder’s own expense. 

 
6.2 It shall be deemed that the tenderer has visited the site/area and got fully acquainted with   

the working conditions and other prevalent conditions and fluctuations thereto whether he 
actually visits the site/area or not and has taken all the factors into account while quoting his 
rates and prices. 

 
7.0 Language of bid. 
7.1         All documents relating to bid shall be in English Language. 
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8.0 Documents comprising the bid 
8.1         The bid comprising of 3 parts will be submitted by the bidder in the following manner: 
       a.  Part 1 of the bid to be submitted in 1st inner sealed envelope comprising of - 
            (i)   bid security/earnest money deposit. 
           ( ii)  letter of the bidder submitting the bid in the form as stipulated in Contractor’s bid of  
                  Section 3 and 
          ( iii)  qualification information as indicated in Section 3 and Documents as required in  
                 accordance with stipulations of Section 3 and any other materials required to be  
                 completed and submitted by bidder in accordance with these instructions. 
       b.   Part II of the bid to be submitted in the 2nd  inner sealed envelope comprising of 
            i) Technical offer along with technical specifications of equipments know-how offered  
               drawings, pamphlets etc. strictly in terms of tender enquiry. 
           ii) Commercial Terms and Conditions including payment terms as indicated in the Tender  
              Documents. 
        c.   Part III of the bid, to be submitted in 3rd  inner sealed envelope, shall comprise of  
              Price Bid only in the format an indicated in the inner documents.  
         d.   All the inner sealed envelopes will then be placed in one outer envelope, sealed and 
               marked properly and submitted to the Employer at its address before the deadline for  
               submission of the bid.  
 
9.0    Bid Prices 
9.1 All Duties, Taxes and other levies payable by the contractor under the contract or for any other 

clause shall be included in the rates, prices, and the total bid price submitted by the bidder. All 
incidentals, over heads, leads, lifts, carriages etc. as may be attendant upon execution and 
completion of works as stipulated in the biding document shall also be included in the rates, 
prices and total bid price submitted by the bidder. 

 
9.2       The  rates and prices quoted by the bidder shall be firm  during entire period of execution   
            of the contract. 

 
10.0 Currencies of Bid money Payment.   
10.1 The unit rates and price shall be quoted by the Bidder entirely in Indian Rupees. 
11.0 Bid validity 
11.1 Bid shall remain valid for a period not less than 180 days after opening of Part II.  
 
12.0     Bid security/Earnest Money Deposit 
12.1    The bidder shall furnish as part of his bid, a bid security/Earnest Money in the amount as 

shown in the NIT for this particular work. Bid security/EMD will be required to be deposited in 
the form of Bank Draft only in favour of ECL,Jhanjra Project Payable at SBI, Asansol.  

12.2    Any bid not accompanied by an acceptable bid security shall be rejected by the employer. 
12.3 The bid security of the successful bidder will be discharged when the bidder has signed the 

agreement and furnished as required performance security/security deposit as stipulated here 
in after in the instruction to bidders and condition of the contract incorporated in the bid 
documents. 

12.4    The bid security/Earnest Money may be forfeited  
 a) If the bidder withdraws the bid after bid opening during the period of bid validity or  
 b) In case of the successful bidder, if the bidder fails within the specified time limit to  
 i)  Sign the agreement or  
 ii) Furnish the required performance security/security deposit. 
12.5      The bid security deposit with the employer will not carry any interest. 
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13.0 Format and signing of Bid. 
13.1 The bidders shall prepare the bidding documents comprising the bids as described in 

Instructions to Bidders. 
13.2 All documents of the bid shall be typed and shall be signed by a person or persons duly 

authorized to sign on behalf of the bidder. 
13.2 The bid shall contain no addition and alterations except those to comply with instructions 

issued by the  employer. 
 
14.0      Sealing, marking, and submission of bids. 
14.1 The bidder shall seal the bid in 3 inner sealed envelopes and one outer sealed envelope duly  

marking  the inner envelopes in the following manner: 
 a. Ist inner sealed envelope will be marked Part I – comprising of Bid Security/EMD with 
 qualification information. 
              b. 2nd  inner sealed envelope will be marked as Part II – Technical and Commercial Part . 
 c.  3rd  inner sealed envelope will be marked “ Part III – Price Bid.  
 d.  Outer Sealed envelope will be marked as “Bidding Documents. 
14.2 The inner envelopes placed in outer envelope shall: 

 a.   be addressed to the Employer at the following address and submitted accordingly before 
the deadline for submission of bid as indicated below: 
The General Manager, Jhanjra Area, Eastern Coalfields Ltd.                                          
Office of The  General Manager, PO: Jhanjra (B.O) PIN  713363,   Dist : Burdwan, WB. 

 b.     inner and outer envelopes will bear the following additional identification: 
         -Bid for ________________________________________________ 
         -Bid Reference No. 
         -DO NOT OPEN BEFORE due date & time. 

 
14.3      In addition to the identification required in Sub-Clause 14.2 the inner and outer envelopes      
             shall  indicate the name and address of the Bidder. 
14.4     If the outer envelope is not sealed and marked as above, the Employer will assume no 
           responsibility for the misplacement or premature opening of the Bid leading to rejection of    
           the Bid. 
 
15.0 DEADLINE FOR SUBMISSION OF BIDS 
15.1 Bids shall be dropped in the Box kept for the purpose at the address specified in the NIT. In the 

event of the  specified date for the submission of bids being Sunday or declared as holiday for 
the Employer, the   Bids  will be submitted upto the appointed time on the next working day. 

15.2 The Employer may extend the deadline for submission of Bids by issuing an amendment, in 
which case all rights and obligations of the Employer and the Bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
16.0 LATE BIDS. 
16.1 Any Bid received by the Employer after the deadline prescribed in Clause 15 due to any 

reason whatsoever will not be accepted. 
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17.0. BID OPENING 
17.1 The Employer will open part I of the bids first, in the presence of the bidders’ or their 

authorized representative(s) who choose to attend at the time and  place specified in          
Clause 14.2. In the event of the specified date of Bid opening being declared a holiday for the 
Employer, the Bids will be opened at the appointed time  and location on the next              
working day. 

17.2 After examination and evaluation of part I of the bids, part II of only those bid which are 
substantially responsive and fulfill the requisite eligibility criteria laid down under these 
instructions shall be opened. 

 
17.3      Part III of only those bids which are technically and commercially qualified and    
             substantially responsive in accordance with specifications, scope, terms and conditions  
             and refilling the requirements of the  instructions to the bidders, shall be opened. 
 
18.0      PROCESS TO BE CONFIDENTIAL  
18.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
Employer’s processing of Bids or award decisions may result in the rejection of  his Bid. 

 
19.0       CLARIFICATION OF BIDS 
19.1 To assist in the examination, evaluation and comparison of Bids, the Employer may at the 

Employer’s discretion, ask any Bidder for clarification of the Bidder’s Bid, including break-ups 
of unit rates. The request for clarification and the response shall be in writing or by cable, 
telex, or facsimile. 

 
20.0        EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
20.1        Prior to the detailed evaluation of bids, the employer will determine whether each Bid. 

a. Meets the eligibility criteria as defined. 
b. Has been properly signed. 
c. Is accompanied by the required securities, and 
d. Is substantially responsive to the requirements of the Bidding documents. 

20.2        A substantially responsive Bid is one which conforms to all the terms, conditions, &   
               specifications of the Bidding documents without material deviation or reservation. 
20.3  If a Bid is not substantially responsive, it may be rejected by the Employer at its sole  

discretion.  
 
21.0       CORRECTION OF ERRORS 
21.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetical errors. Errors will be corrected by the Employer as follows: 
 a. Where there is a discrepancy between the amounts in figures and in words, the amounts 
in words  will govern, and 

b. Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

c. Discrepancy in totaling or carry forward in the amount quoted by the contractor shall    
       be corrected. 
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 The tendered sum so corrected and altered shall be substituted for the sum originally tendered and 
considered for acceptance instead of the original sum quoted by the tenderer alongwith that of other 
tender/tenders. Rounding off to the nearest rupee should be done in the final summary of the amount 
instead of in total of various sections of the offer. 
 
21.2 The amount stated in the Bid will be adjusted by the employer in accordance with the 

above procedure for correction of errors and shall be considered as bidding open the 
bidders. 

 
22.0        EVALUATION AND COMPARISON OF BIDS 
22.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 20. 
22.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price by making any correction for errors pursuant to Clause 21.  
22.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer 

and other factors that are in excess of the requirements of the Bidding documents or 
otherwise result in unsolicited benefits for the bidder shall not be taken into account in Bid 
evaluation. 

22.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract, the Employer may require the 
Bidder to produce detailed price analyses for any or all items of the work, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. 

 
23.0 AWARD CRITERIA 
23.1 Subject to Clause 24, the employer will award the CONTRACT to the best qualified bidder 

whose Bid has been determined to be substantially responsive to the Bidding documents 
and  who has offered the lowest evaluated Price. 

 
24.0        EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
24.1 Notwithstanding clause 28, the employer reserves the right to accept or reject any Bid, and to 

cancel the bidding process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Employer’s action. 

 
25.0        NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
25.1 The Bidder, whose Bid has been accepted will be notified of the award by the Employer prior 

to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter.  

25.2 The Agreement will incorporate all agreements between the Employer and the successful 
Bidder within 28 days following the notification of award along with the Letter of  Acceptance. 

25.3 Upon the furnishing by the successful Bidder of the Performance Security/Security Deposit, 
the Employer will promptly notify the other Bidders that their Bids have been unsuccessful and 
refund the Bid Security/Earnest Money Deposit. 
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26.0       PERFORMANCE SECURITY/SECURITY DEPOSIT/PERFORMANCE GUARANTEE 
26.1 Within 30 days of receipt of the Letter of Acceptance, the successful Bidder shall  deliver in 

the favour of Employer a Contract Performance Guarantee/Security Deposit limited to a sum 
equal to 10% of the contract price, in the way as given below: 
 - Bank draft for the full amount of Contract Performance Security/Security Deposit amounting 
to 10% of the contract price, in favour of  ECL,Jhanjra Project  Payable  at SBI, Asansol.  

26.2 The Guarantee amount shall be payable to the Employer without any condition    
             whatsoever. 
26.3    The Performance Guarantee shall cover additionally  the following guarantees to the  
           Employer 

(a) The successful bidder guarantees the successful and satisfactory operation of the 
equipment furnished and erected under the contract, as per the specifications and 
documents, 
(b) The successful bidder further guarantees that the equipment provided and installed by 
him shall  be free from all defects in design, material and workmanship and shall upon written 
notice from  the employer fully remedy free of expenses to the Employer such defects as 
developed under the normal use of the said equipment within the period of guarantee 
specified in the relevant clause  of the Conditions of Contract. 

26.4 The Contract Performance Guarantee is intended to secure the performance of the   
               entire Contract.  
26.5 The company shall be at liberty to deduct/appropriate from the Contract Performance 

Guarantee/Security Deposit such sums as are due and payable by the contractor to the 
company as may be determined in terms of the contract, and the amount appropriated from 
the Contract Performance Guarantee/Security Deposit shall have to be restored by Contractor 
subsequently. 

26.6 The Contract Performance Guarantee will be returned to the Contractor without any interest at 
the end of the Guarantee Period. 

26.7 Failure of the successful Bidder to comply with the requirements of Sub-Clause 26.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

26.8 Performance Security/Security Deposit shall be converted into Performance Guarantee on 
successful completion of work in accordance with contract and upon satisfactory trial 
operations and shall be valid for 90 days after the end of Guarantee period. 

 
27.0         EMPLOYMENT OF LOCAL LABOUR 
27.1 “Contractors are to employ to the extent possible, only local project affected people and pay 

wages not less than the minimum wages fixed by the local Government”. 
 
28.0         LEGAL JURISDICTION 
28.1 Matter relating to any dispute or difference arising out of this tender and subsequent contract 

awarded based on the bid shall be subject to the jurisdiction Asansol court only. 
 
29.0         SUB-CONTRACTOR/SUB-VENDOR: 
29.1 The contract agreement will specify major items of supply of services for which the contractor 
proposes to engage Sub-Contractor/Sub-Vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit the proposals in this regard to the Engineer –in-
Charge/ Designated Officer in Charge for approval well in advance so as not to impede the progress of 
work. Such approval of the Engineer in Charge / Designated Officer will not relieve the contractor from 
any of his obligation, duties and responsibilities under the contract. 
 
 

----------------------------------------- X ----------------------------------------------- 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

FORMS OF BID AND QUALIFICATION INFORMATION 
 

CONTRACTOR’S BID 
 
  Sub: BID for the Work___________________________ 
 
To 
______________________________ 
______________________________ 
______________________________ 
 
Dear Sir, 
 
 We offer to execute the Works described above in accordance with the Conditions of 
Contract accompanying the Bidding Document issued to us. The Bid Security/Earnest Money in 
accordance with the NIT and instructions to Bidders amounting to Rs………………. ( in figure ) 
……………………………………( in words ) in the form as stipulated in Clause 15 of the instructions to 
Bidders is enclosed herewith ( to be filled in by the Bidder). 
 
 This Bid and your written acceptance of it shall constitute binding contract between us. We 
understand that you are not bound to accept the lowest or any Bid you receive. 
 
 We hereby confirm that this Bid complies with the Bid validity and Bid security required by 
the Bidding documents. 
 
 
        Yours faithfully, 
 
 
    Authorized Signature ___________________ 
    Name and Title of the Signatory ___________ 
    Name of the Bidder:___________(the Contractor) 
    Address       ________________________ 
    Date        ________________________ 
                         ( To be filled in by the Bidder ) 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 

FORMS OF BID AND QUALIFICATION INFORMATION 
 

SECTION : 2 
QUALIFICATION INFORMATION 

( The information to be submitted by all the Bidders ) 
 
1. Individual Bidders or individual Members of Joint Ventures 
 
1.1 Constitution or Legal status of Bidder ( attach copy ) 
 
 Place of registration:   ______________________ 
 Principal place of business  ______________________ 
 Power of Attorney of signatory Bid:  (attach) 
 
1.2       Details of the turnover:  

Annual Turnover Data ( Construction only) for past 3 financial years 
Year Turnover in Rs. Remarks 

   
 
1.2 Details of experience for similar nature and complexity of work: 

Use a separate sheet for each contract ( Attach performance certificates from concerned 
customer 
1 
 

Number of contract: 
Name of contract: 

2 Name of employer: 
3 Employers address: 
4 Nature of work and special features if any: 
5 
 

Contract role ( check one ) 
1. Sole contractor     2. Subcontractor     3. Partner in Joint venture 

6 Value of the total contract 
7 Date of award: 
8 Date of completion with original schedule and slippage, if any. 
9 Specified requirements: 

a) concrete:                       b) Structural steel works                 c) equipment. 
 
1.3 Financial reports of the last five years: balance sheets, profit and loss statement, auditors report 

etc. 
( copies to be submitted and the following format be filled up ) 

Actual : Previous five years Projected: Next two years Financial 
information in Rs. 1 2 3 4 5 6 7 
1. Total assets        
2. Current assets        
3. Total liabilities        
4. Current 
liabilities 

       

5. Profits Before 
tax 

       

6. Profits after tax        
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1.5.  Evidence of access to financial resources to meet the qualification requirements: 
 Cash in hand to liquid assets, unencumbered real assets, lines of credit and other financial 
means etc. sufficient to meet the construction cash flow (the copies to be submitted and the following 
format to be filled up) 
 
Source of financing  Amount in Rs. 
1. 
 

  

2. 
 

  

 
     
1.6       Details of the bankers: 
 

Name of the banker 
Address of the banker 
Telephone Contact name and title 

 

Banker                  

Fax Telex 

 
 
1.7 The bidder should provide full details of his plant and maintenance facilities together with the 
full details of laboratory personnel workshop personnel including fitters, mechanics, machinists etc. 
 
1.8      Permanent Income Tax Account No. (PAN) 
 
1.9      DETAILS OF EARNEST MONEY/PERFORMANCE SECURITY 
 

Deposit of Earnest Money by: 
Draft No.     
Drawn on:                         
Amount (Rs.)                   

                                   
1.10     OTHER DETAILS 

(a) Details of registration/enlistment with Government 
organizations/PSUs/Subsidiaries of Coal India. 
(b) Certificate of registration as per statutory requirements under 
Sales Tax, Contract Labour Laws etc. etc. as may be applicable. 

 
 
         
        Signature of the Tenderer 
 
NOTE: Separate sheets may be attached to furnish details, if necessary. 
 
 
 
 
 
 

 

 

 

 

 



 

CONDITIONS OF CONTRACT 

GENERAL TERMS AND CONDITIONS OF CONTRACT 

 

1. DEFINITIONS:  

i. The word “Company” or “Employer” or “Owner” wherever occurs in the conditions means  
Eastern Coalfields Limited, represented at the headquarters of the Company by the Chairman-
cum-Managing Director or his authorized representative or any other officer specially deputed 
for the purpose. 

ii.      The word “Principal Employer” or “Engineer” wherever occurs, means the authorized 
representative or any other officer specially deputed by the Company for the purpose of 
contract. 

iii.     The word “Contractor”/”Contractors” or Manufacture” wherever occurs means the successful 
Bidder/Bidders who has/have deposited the necessary Earnest Money and has/have been given 
written intimation about the acceptance of tender and shall include legal representative of such 
individual or persons composing a firm or a company or the successors and permitted assignees 
of such individual firm or company, as the case may be. 

iv. “The Site” shall mean the site of contract work including land and any building and erections 
thereon and any other land allotted by the company for contractor’s use in the performance of 
the contract. 

v.      The term “sub-contractor” as employed herein, includes those having a direct contract with 
contractor either on piece rate, items rate, time rate or on any other basis and it includes one 
who furnishes work to a special design according to the plans or specifications of this work but 
does not include one who merely supplied materials. 

vi. “Consulting Engineer”/”Consultant” shall mean any firm or person duly appointed as such from 
time to time by the owner. 

vii. ‘Accepting authority’ shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered in this behalf 
by the company. 

viii. A ‘Day’ shall mean a day of 24 hours from midnight to midnight. 
ix. Engineer-in-charge/Designated Officer-in-charge will be clearly defined in the contract document 

Engineer-in-charge/Designated Officer-in-charge who is of an appropriate seniority will be 
responsible for supervising and administering the contract, certifying payment due to the 
contractor valuing variations to the contract, awarding extension of time and valuing 
compensation events Engineer-in-charge/Designated Officer-in-charge may further appoint his 
representatives i.e. another person/Project Manager or any other competent person and notify 
to the contractor who is directly responsible for supervising the work being executed at the site, 
on his behalf under the Delegation of Powers of the company. However, overall responsibility, 
as far as the contract is concerned will be that of the Engineer-in-charge Designated Officer-in-
charge. 

x. The ‘contract’ shall mean the notice inviting tender, the tender as accepted by the company and 
the formal agreement executed between the company and the contractor together with the 
documents referred to therein including conditions of contract, special conditions, if any, 
specifications designs & drawings including those to be submitted during progress of work, 
scope of work, billing schedule/schedule of quantities with rates and amounts. 

xi. The ‘works’ shall mean and include the furnishing of equipment, labour, and the services in 
accordance with the contracted parts thereof as the case may be and shall also include all extra 
or additional, altered or substituted works or any work of emergent nature, which in the opinion 
of the Engineer-in-charge become necessary for security. 

xii. “Specification” shall mean the technical specifications forming a part of the contract and such 
other schedules and drawings as may be mutually agreed upon. 

xiii. ‘Contract price’ shall mean the total sum for which tender is accepted by the company. 
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xiv. ‘Written notice’ shall mean a notice or communication in writing and shall be deemed to have 

been duly served if delivered in person to the individual or to a member of the firm or to an office 
of the Corporation/Company for whom it is intended, or if delivered at or sent by registered mail 
to the last business address known to him who gives the notice. 

xv. ‘Letter of Acceptance’ of the tender shall mean the official notice issued by the company  
          notifying the contractor that his tender has been accepted. 
xvi. “Date of Contract” shall mean the date on which both the parties have signed the contract 

agreement. 
xvii. “Manufacturer’s Works’ or Contractor’s Works” shall mean the place of work used by the 

Manufacturer, the Contractor their collaborators or sub-contractors     the performance of the 
works. 

xviii. “Inspector” shall mean the Owner or any person nominated by the Owner from time to time to 
inspect  the equipment stores or Works under the contract and/or the  duly authorized 
representative of the owner. 

xix. When the words “Approved”, “Subject to Approval”, “Satisfactory”, equal to “Proper”, 
“Requested”. “As directed”, “Where directed”, “When directed”,” Determined by”, “Accepted”, 
“Permitted”,or words and phrases of  like import are used, the approval, judgment, 
direction etc. is understood to be a function of the Owner/Engineer/Engineer-in-Charge. 

xx. “Test of Completion” shall mean such tests as prescribed in the contract to be performed by the 
contractor before the Works is taken over by the Owner. 

xxi. “Start-up” shall mean the time period required to bring the equipment covered under the 
Contract from an inactive condition, when construction is essentially complete to the state ready 
for trial operation. The start-up period shall include preliminary inspection and check out of 
equipment and supporting sub-systems, initial operation of the complete equipment covered 
under the Contract to obtain necessary pre-trial operation data, perform calibration and 
corrective action; shut down inspection and adjustment prior to the trial operation period. 

xxii. “Initial operation” shall mean the first integral operation of the complete equipment covered under 
the contract with sub-systems and supporting equipment in service. 

xxiii. “Trial Operation”, “Reliability Test”, Trial Run”, “Complete Test” shall mean the extended period 
of time after the “Start-up” period. During this trial operation period the unit shall be operated 
over the full load range. The length of  Trial Operation shall be as determined by the Engineer, 
unless otherwise specified elsewhere in the Contract. 

xxiv. “Performance and Guarantee Tests” shall mean all operation checked and tests required to 
determine and demonstrate capacity, efficiency and operating characteristics as specified in the 
contract document. 

xxv. “Commercial Operation” shall mean the condition of operation in which the complete equipment 
covered under the contractors officially declared by the owner to be available for continuous 
operation at different loads upto and including rated capacity. Such declaration by the owner 
however, shall not relieve or prejudice any of the contractor’s obligation under this contract. 

xxvi. “Final Acceptance” shall mean the owner’s written acceptance of the works performed under the 
contract, after successful completion of performance and guarantee tests. 

xxvii. “Guarantee Period/Maintenance Period” shall mean the period during which the contractor shall 
remain liable for repair or replacement of any defective part of the works performed under the 
contract, without any fees, cost, additional charge/cost. 
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xxviii. “Drawings”/ “Plans” shall mean all:  
  (a) drawings submitted by the contractor with his proposal provided  such drawings are 

acceptable to the Owner/Consultant.   
 (b) drawings furnished by the Owner/Consultant to the Contractor during the progress of the 

work.  
 (e) engineering date and drawings submitted by the Contractor during the progress of the work 

provided such drawings are acceptable to the Engineer. 
xxix ‘Codes’ shall mean the following including the latest amendments, and/or replacements, if any 
 (a) Standards of Bureau of Indian Standards relevant to the works under the contract and their 

Specifications. 
xxx Words importing singular only shall also include the plural and vice-versa where the context so 
requires. 
xxxi Words importing ‘Person’ shall include firms, companies corporations, and associations or 

bodies of individuals, whether incorporated or not. 
xxxii Terms and expressions, not defined herein, shall have the same meaning as are assigned to 

them in the Indian Sale of Goods Act failing that in the Indian Contract Act, and failing that in the 
General Clauses Act. 

xxxiii “Commissioning” the plant/project shall mean completion in all respects of construction 
rendering the plan/project ready for performance test and commercial operation as per above 
clause No. xxv. 

xxxiv “Government Appraisals” shall mean all permits, licenses authorizations consents, clearances 
decrees, waivers, privileges, approvals from and filing with government instrumentalities 
necessary for the development construction and operation of the plant/project. 

xxxv “Month” shall mean a calendar month according to the Gregorian calendar. 
 
2. CONTRACT DOCUMENTS: 
 
 The following documents shall constitute the contract documents: 
 (i)  Articles of Agreement 
 (ii) Notice Inviting Tender 

(iii) Letter of Acceptance of Tender indicating deviations, if any, from the conditions of 
contract incorporated in the Tender document issued to the bidder and/or the Bid 
submitted by the bidder. 

(iv) Conditions  of contract including general terms and conditions, additional terms and 
conditions, technical terms and conditions, erection terms and conditions special 
conditions, if any etc. forming part of the Agreement. 

 (v) Specifications, where this part of Tender Documents. 
 (vi) Scope of works/Bills of quantities/schedule of works/quantities and  
 (vii) Contract Drawings / finalized work programmed. 
2.1 After acceptance of tender the Contractor shall be deemed to have carefully examined all Contract 

Documents to his satisfaction, if he shall have any doubt as to the meaning of any portion of the 
Contract Documents, he shall before signing the Contract, set forth the particulars thereof and 
submit them to the Owner in writing in order that such doubt may be removed. The Owner will 
provide such clarifications as may be necessary in writing to the Contractor. Any information 
otherwise obtained from the Owner of the Engineer shall not in any way relieve the Contractor of 
his responsibility to fulfill his obligations under the Contract. 
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2.2 The Contractor shall enter into a Contract Agreement with the Owner within 28(twenty eight) days 

from the date of ‘Acceptance of Tender’ or within such extended time as may be granted by the 
Owner. The performance Guarantee for the proper fulfillment of the contract shall be furnished by 
the contractor in the prescribed form within thirty(30) days of ‘Acceptance of tender’. The 
performance Guarantee shall be as per terms prescribed in instructions of Bidders of this tender. 

2.3 The Owner after the issue of the letter of Acceptance of Tender, will send one copy of the final 
agreement to the contractor for his scrutiny and approval. 

2.4 The agreement, unless otherwise agreed to, shall be signed within 28 days of the issue of the 
letter of Acceptance of tender, at the office of the Owner on a date and time to be mutually agreed. 
The contractor shall provide for signing of the contract, performance guarantee in copies as 
required, appropriate power of attorney and other requisite materials in case it is agreed mutually 
that the contract is to be signed beyond the stipulated time, the bid guarantee submitted with the 
tender will have to be extended accordingly. 

2.5 The agreement will be signed in six originals and the contractor shall be provided with one signed 
original and the rest will be retained by the Owner. None of these documents shall be used by the 
contractor for any purpose other than this contract and the contractor shall ensure that all persons 
employed for this contract strictly adhere to this and maintain secrecy, as required of such 
documents. 

2.6 The contractor shall provide free of cost to the Owner all the engineering data, drawings and 
descriptive materials submitted with the bid, in at least six (6) copies to form a part of the contract 
immediately after issue of letter of acceptance. 

2.7 Subsequent to signing of the contract, the contractor at his own cost shall provide the owner with 
at least six(6) true copies of agreement within thirty (30) days after the signing of the contract. 

2.8 The contract shall be considered as having come into force from the date of the letter of 
acceptance of tender issued by the owner subject to the handing over of the clear site to the 
contractor to start the work. 

2.9 The laws applicable to this contract shall be the laws in force in India. The courts of Asansol shall 
have exclusive jurisdiction in all matters arising under this contract. 

 
3.0  CONTRACT PERFORMANCE GUARANTEE/SECURITY DEPOSIT: 
3.1 Within 30 days of receipt of the Letter of Acceptance of the tender, the successful Bidder shall 

deliver in favour of the Employer a Contract Performance Guarantee/Security Deposit limited to 
a sum equal to 10% of the contract price in the way as given below:  
 - bank draft for the full amount of Contract Performance Security/Security Deposit amounting to 
10% of the contract price, in favour of “ECL, Jhanjra Project Payable at SBI, Asansol” payable at 
any natinalised Bank/Scheduled Bank at Asansol preferably SBI.. 

3.2 The Guarantee amount shall be payable to the Employer without any condition whatsoever. 
3.3 The Performance Guarantee shall cover additionally the following guarantees to the Employer: 

(a)  The successful bidder guarantees the successful and satisfactory operation of the equipment 
furnished and erected under the contract, as per the specifications and documents. 

       (b) The successful bidder further guarantees that the equipment provided and installed by him 
shall be free from all defects in design, material and workmanship and shall upon written notice 
from the employer fully remedy free of expenses to the Employer such defects as developed 
under the normal use of the said equipment within the period of guarantee specified in the 
relevant clause of the Conditions of Contract. 
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3.4 The Contract Performance Guarantee is intended to secure the performance of the entire 

Contract. However it is not construed as limited the damages under clause entitled Equipment. 
Performance Guarantee in section Technical Conditions of Contract and damages stipulated in 
the other clauses in the bidding documents. 

3.5 The Company shall be at liberty to deduct/appropriate from the Contract Performance 
Guarantee/Security Deposit such sums as are due and payable by the contractor to the company 
as may be determined in terms of the contract, and the amount appropriated from the Contract 
Performance Guarantee/Security Deposit shall have to be restored by Contractor subsequently. 

3.6 The Contract Performance Guarantee will be returned to the Contractor without any interest at the 
end of the Guarantee Period. 

 
4.0  TIME – THE ESSENCE OF CONTRACT 
4.1 The time and the date of completion of the works as stipulated in the NIT i.e. 2 months. 
 
4.1 The contractor shall submit a detailed schedule of work within the time frame as per NIT during 

agreement. 
4.3 The above schedule of work shall be reviewed and periodic review reports shall be submitted by 

the contractor as directed by the engineer. 
 
5.0  CONTRACT PRICE 
5.1 The lump sum prices quoted by the contractor in his bid with additions and deletions as may be 

agreed before signing of the contract for the entire scope of the work including furnishing and 
erection of equipment covered under the specifications and documents and shall be treated as 
the contract price. 

 
6.0  DEDUCTIONS FROM CONTRACT PRICE 
6.1 All costs damages or expenses which the owner may have paid for which under the contract the 

contractor is liable, will be claimed by the owner. All such claims shall be billed by the owner to 
the contractor regularly as and when they fall due. Such bills shall be supported by appropriate 
and certified vouchers or explanations to enable the contractor to properly identify such claims. 
Such claims shall be paid by the contractor within fifteen (15) days of the receipt of the 
corresponding bills and if not paid by the contractor within the said period, the owner may then 
deduct the amount from any moneys due or becoming due by him to the contractor under the 
contract or may be recovered by actions of law or otherwise if the contractor fails to satisfy the 
owner of such claims. 

 
7.0  PACKING, FORWARDING  
7.1 The contractor, wherever applicable, shall after proper painting, pack and crate all equipment in 

such a manner as to protect them from deterioration and damage during rail and road 
transportation to the site and storage at the site till the time of erection. The contractor shall be 
held responsible for all damages due to improper packing. 

 
8.0 LIABILITY FOR ACCIDENTS AND DAMAGES 
8.1   Under the contract the contractor shall be responsible for loss or damage to the weighbridge until 

the weighbridge is taken over in accordance with clause entitled ‘Taking Over’ in section 
technical terms and conditions of contract. 
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9.0  LIQUIDATED DAMAGES FOR DELAY IN COMPLETION 
9.1 In the event of the contractor’s failure to comply with the rate of progress as per the agreed time 

and progress chart and also failure to successfully complete the trial operation within the time 
fixed under the contract, the contractor shall pay to the owner @ 3% of the contract value per 
week subject to maximum 10% of the contract value. 

9.2 The total amount liquidated damages for delay under the contract will be subject to a maximum 
of ten percent (10%)  of the contract price. 

9.3 The company may at its sole discretion, waive the payment of liquidated damage on request 
received from the contractor if the entire work is completed within the date as specified in the 
contract or as validity extended without stipulating any liquidated damages. 

 
10.0  FORCE MAJEURE 
10.1 Force majeure is herein defined as any cause which is beyond the control of the contractor or 

the owner as the case may be which they could not foresee or with a reasonable amount of 
diligence could not have foreseen and which substantially affect the performance of the contract, 
such as: 
(a) natural phenomena including but not limited to floods,  earthquakes and epidemics: 
(b) acts of any government, including but not limited to war, declared or undeclared, priorities,
 quarantines, embargoes. Provided either party shall within fifteen (15) days from the occurrence 
of such a cause notify the other in writing of such causes. 

10.2 The bidding documents will clearly state that: 
(a) The successful bidder will advise in the event of his having resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the clause of delay, within fifteen  days of occurrence and cessation of 
such Force Majeure condition. In the event of delay lasting over two months, if arising out of 
Force Majeure, the contract may be terminated at the discretion of the company. 
(b)  For delays arising out of Force Majeure, the bidder will not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure 
and neither company nor the bidder shall be liable to pay extra costs ( like increase in rates, 
remobilization advance, idle charges for labour and machinery etc.) Provided it is mutually 
established that the Force Majeure conditions did actually exist. 
(c) If any of the Force Majeure conditions exists in the place of operation of the bidder even at 
the time of submission of bid he will categorically specify them in his bid and state whether 
they have been taken into consideration in their quotations. 

10.3.  The contractor or the owner shall not be liable for delays in performing his obligations resulting 
from any force majeure cause as referred to and/or defined above. The date of completion 
will, subject to hereinafter provided, be extended by a reasonable time such cause may occur 
after contractor’s performance of his obligations has been delayed for other causes. 

 
11.0  DELAYS BY OWNER OR HIS AUTHORIZED AGENT 
11.1 In case the contractor’s performance is delayed due to any act of omission on the part of the 

owner or his authorized agents, then the contractor shall be given due extension of time for the 
completion of works to the extent such omission on the part of the owner has caused delay in 
the contractor’s performance of his work. Regarding reasonableness or otherwise of the 
extension of time, the decision of the engineer In charge shall be final. 
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12.0  EXTENSION OF DATE OF COMPLETION 

12.1 On happening of any events causing delay as stated hereinafter, the contractor shall intimate   
             immediately in writing the Engineer-in-charge: 

a. due to any reason defined as Force Majeure. 
b. non-availability of stores which are the responsibility of the owner to supply. 
c. non-availability or breakdown of tools and plant to be made available or made available by 
the owner.  
d. delay on the part of the contractors or tradesmen engaged by the owner not forming part of 
the contract, holding up further progress of the work. 
e. non-availability of working drawings/work programme in time, which are to be made available 
by the company during progress of the work. 
f. any other causes which, at the sole discretion of the company is beyond the control of the 
contractor. 

12.2 A “Hindrance Register” shall be maintained by both the Company and the Contractor at site to 
record the various hindrances, as mentioned above, encountered during the course of 
execution. 

12.3 The contractor may request the company in writing for extension of time within 14 days of 
happening of such event causing delay stating also, if practicable, the period for which extension 
is desired. The company may considering the eligibility of the request, give a fair and reasonable 
extension of time for completion of the work. Such extension shall be communicated to the 
contractor in writing by the company though the Engineer-in-charge within 1 month of the date of 
receipt of such request. The contractor shall however use his best efforts to prevent or make 
good the delay by putting his endeavors constantly as may be reasonably required of him to the 
satisfaction of the Engineer-in-charge. 
Provisional extension of time may also be granted by the Engineer-in-charge during the    
course of execution, on written request for extension of time within 15 (fifteen) days of   
happening of such events as stated above, reserving the company’s right to impose/waive   
liquidated damages at the time of granting final extension of time as per contract  
agreement. 

12.4 When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the Contractor or the Company 

or the both. The extension will have to be by party’s agreement, expressed or implied. 
12.5 In case the Contractor does not apply for grant of extension of time within 15(fifteen) days of 

hindrance occurring in execution of the work and the Company wants to continue with the work 
beyond the stipulated date of completion for reason of the work having been hindered, the 
Engineer-in-charge at his sole discretion can grant provisional extension of time even in the 
absence of application from the Contractor. Such extension of time granted by the Engineer-in-
charge is valid provided the contractor  accepts the same either expressly or implied by his 
actions before and subsequent to the date of completion. Such extension of time shall be 
without prejudice to Company’s right to levy liquidated damages under the relevant clause of 
contract. 
 

13.0  LANGUAGE AND MEASURES 
 All documents pertaining to the contract including specifications, schedules notices, 
correspondence operating and maintenance instructions, drawings or any other writing shall be written 
in English language. The metric system of measurement shall be used exclusively in the contract. 
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14.0  COMPLETION OF CONTRACT 
14.1 This contract shall be deemed to have been completed at the expiration of the guarantee 

period as provided for under the clause entitled ‘Guarantee’ in his section. 
 
15.0  GUARANTEE 
15.1  The contractor shall warrant that the equipment will be new and in accordance with the contract 
documents and be free from defects in material and workmanship for a period of twelve (12)  calendar 
months commencing immediately upon the satisfactory completion of the system. The contractor’s 
liability shall be limited to replacement of any defective parts, poor workmanship and faulty design of 
the component/materials  during the guarantee/warranty period the system is to be maintained by the 
contractor.   
 
16.0  PAYMENT 
16.1  The payment to the contractor for the performance of the works under the contract will be made 
by the owner as per the guidelines and conditions specified herein. 
16.2 CURRENCY OF PAYMENT -  All payments under the contract shall be in Indian Rupees only. 
16.3  DUE DATES FOR PAYMENT 

Owner will make progressive payment as and when the payment is due as per the terms of 
payment. Payment will become due and payable by the owner within thirty (30) days ( subject to  
availability of fund) from the date of receipt of contractor’s bill /invoice / by the owner,              
provided the documents submitted are complete in all respects. 
16.4 TERMS OF PAYMENTS 
16.5 Payment will be made to the party on submission of bills in accordance with the procedure as 

detailed below: 
a) First adhoc payment @ 70% of value of executed Civil work portion of work will be made 

on the successful completion of construction of associated civil engineering works and 
other fixtures. 

b) Second adhoc payment @ 70% of value of equipment  will be made on successful supply 
and installation of weigh bridge with associated accessories and on submission of 
documentary proof in respect of payment of requisite excise duty and sale tax to the Govt. 

c) Final payment will be made after successful testing and commissioning of the weighbridge  
and stamping of the system by Weights & Measures Deptt. ( State Govt.) after making 
statutory deduction. 

 
17.0  SALES TAX ON WORKS CONTRACTS 
17.1 Payment of Sales tax on works contract shall be the total responsibility of the contractor and 
the Employer shall deduct the Tax at source from the contractors’ running /final bills as stipulated by 
the Sales Tax Authority at the rate prevalent as on the date of opening of the bid or revised price bid 
during the tenure of the contract, provided, however that if there is any revision in the rate of Sales 
Tax, Deductions at source on Works Contract during the tenure of the Contract the same shall be 
regulated as follows: 
 (a) In case of increase in the rate of Sales Tax Deductions at source, the Contractor shall be 
entitled to be reimbursed to the extent of the amount of difference between the existing rate and 
revised rate of tax deducted at source on production of relevant documents in support of claim in this 
behalf and after departmental verification of charges of tax law by Statutory Authority but limited to the 
actual paid by the contractor. 
 (b) In case of any decrease or remission on the rate of Sales Tax (on works contract) 
deduction at source, the Company shall be entitled to the amount consequent on decrease/remission 
of Sales Tax. The Company shall be entitled to recover such amount from the amount from the 
amount due to the Contractor. 
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17.2 The Company reserves the right to deduct/withhold any amount towards taxes/Statutory levies 
as may be required under the Statute or in terms of direction from any Authority from the amount as 
directed by the appropriate Authority and the Company shall only provide with certificate towards 
deduction and shall not be responsible for any reason whatsoever. 
  
18.0 SUBMISSION OF BILLS 

18.1 Bills for first adhoc, second adhoc and final payment in order of sequence as completed in 
clause above should be submitted ( in quadruplicate in each step ) duly stamped, pre-receipted and 
the same duly certified by the engineer Incharge and approve by CGM/GM should be presented to 
concerned AFM  for payment. 
 
19.0 PAYING AUTHORITY 

19.1 AFM of Jhanjra area. 

19.2 Engineer In-charge / Nodal Officer for the weighbridge is Area Engineer(E&M) of the 
concerned area  who can sign any document in connection with all the works except civil 
works whereas Area Engineer(C) is the authorized officer who can sign any document relating 
to civil work before processing the bill for payment to the AFM of concerned area.. 

 
20.0 CONSIGNEE 
20.1 GM, Jhanjra Area or his nominated staff officer at the Jhanjra Area. 
 
21.0 SPECIAL CONDITION. 
21.1.1 In order to ensure timely installation and utilization as per the schedule of work the contractor 

should note that the supply of equipment as per specifications and schedule of rate quoted in 
price bid will be accepted only near completion of construction of weigh cabin as per technical 
specifications and schedule of rate quoted in price bid. 

 
22.0  TRAINING OF OWNERS PERSONNEL 

22.1 The contractor shall undertake to train the operating personnel selected and sent by the   
              owner at weighbridge for 7 days. 
23.0 The owner would not be liable for any compensation due to stoppage/change in scope of work 

due to local disturbance, change in Govt. policy, Law and any order of judiciary/obstruction or 
delay by any outside elements /agency. 

24.0 Bidder shall have to make payment to all workers /employees engaged by him/they for making 
activities as per prevailing minimum wage fixed by Govt: of West Bengal and shall also ensure 
that the minimum wage paid by him /them to any of his /their employees are not less in any 
case. 

25.0      Bidder shall have to ensure that implementation of  CMPF and misc. Provision Act 1948   
             and Allied  Schemes framed therein in respect of bidder’s workers deployed by him/them  
             and will have to recover statutory dues and deposit the same along with employer’s  
             contributions ( Bidder’s share) to the respective CMPF office and to submit statutory  
             returns under intimation to principle employer. 
26.0      Bidder shall have to ensure by documentary evidence Payment of Service Tax as per  
             Prevailing policy of the Govt. 
 
 

----------------------------  X  -------------------------------- 
 
 
 
 
 
 
 
 
 



 
 

TENDER DOCUMENT 
 
 

PART – II 
 

( Technical specifications and drawings ) 
 

 
 
NAME & PLACE OF WORK:- Supply, installation, erection and commissioning of  
                                                 50T capacity Electronic pit less type road weighbridge                      
                                                 (9.00M X 3.00M Size) provided with Boom barrier 
                                              including construction of associated Civil work 
                                             at 1&2 Incline, Jhanjra Project of Jhanjra Area on  turnkey basis.              
                                                  
 
 
 
 
 NIT NO. GM/JNR/E&M/11-12/ 286                                              Date:-18/01/2012   
                                                                                                      

                                                                               TD No. 2586 
 
Estimated cost Rs.8,13,016.00  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 
 
 
 
 
 



Annexure- A 
 

I. Technical specification - Equipment 
 
Supply of 50 Te capacity Electronic pit less type Road weigh bridge provided with Boom barrier on 
both side (In-bye and Out- bye) of Weighing Platform.  
 
1. Capacity:-  
50,000 kg ( in steps of maximum10 kg) suitable for weighing of Lorry/ Truck / Dumper.  
2. Electronic Peripherals:- 
 a) Computer available with 1&2 Incline, Jhanjra Project Colliery. 
b) 14”/36 cm Colour Monitor with standard Key board suitable for the system. available with                     
    1&2 Incline, Jhanjra Project Colliery 
c) 80 col. Dot matrix printer suitable to the system available with 1&2 Incline, Jhanjra Project Colliery. 
d)  Digitizer with weight display available with 1&2 Incline, Jhanjra Project Colliery.. 
 
3. System soft ware:- 
It shall be interactive to the operator in as simple a language as possible. The soft ware will provide at 
least the followings:- 
Tare weight, Gross weight, Net weight, Customers’ name, Date , Time in, Time out, Unless Boom 
barriers (on both side) are in down position no weight will be recorded.   
Boom barrier should always be in ON position. As soon as Enter key is pressed boom barrier should 
come down and then system should record the weighment. Once weighment is recorded boom barrier 
should automatically return to on position. System should not respond to > 9 ton  net weight.         
 
4. Load transducers:-  A set ( 4 Nos.) of suitable capacity Double ended share  
     beam / suitable type load cell. 
         
5. Weigh bridge structure:- Size 9m x 3m Fabricated M.S. structure to withstand the weight of 

50T capacity of loaded Lorry excluding load cell mountings and painting complete with     sufficient  
safety factor.  Boom barrier should be provided on both side (In-bye and Out- bye) of  Weighing 
Platform. Operation of Boom barriers should be controlled by system only. 

 
6. System Protection :- 
Suitable arrangement for protection of system from surge voltage/ voltage fluctuation shall also be the 
responsibility of bidder . 
 
7. Un-interrupted power system unit:- 
 
700VA U.P.S of reputed make with batteries of standard make  with two hours back up capacity. 
U.P.S will take care of voltage fluctuation from 175v-250v will also be responsibility of bidder. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annexure - B 
I. Technical specification – Civil & Electrical works 

 
On turnkey basis the price shall be separately quoted based on the Drawing. The job shall cover the 
following:- 
 
 Weigh Cabin – Electronic equipments associated with Weighbridge should be installed within  
                             existing Weighbridge Cabin. 
Civil Work:-  
  i) Foundation for weighbridge platform. (Foundation for Weighbridge platform tentative as      

                                                                     shown in the drawing). 
-     Dismantling Steel work 
- Good Earth work 
- Plain cement concrete. 
- Reinforce cement concrete.  

ii)  Ramp of weighbridge:- 
- Stone ballast (required thickness) to be laid at bottom layer of ramp. 
- Sand filling to be done on both side (100mm thick) over stone ballast. 
- P.C.C ( 1:3:6) to be provided on both side ( 100mm thick) over sand filling. 
- R.C.C ( 1:2:4)to be provided on both side ( 200mm thick) over P.C.C. 
- Two layer (T & B ) shall be laid with 10mm tor rod @ 200C/C on both direction at top & 

bottom reinforcement  with necessary chair for R.C.C work of ramp.          
 
Electrical Works :- 
 Supply Source :- 3 Ph -4Wire 230v +/- 10% , 50Hz +/- 3%  A/C power supply shall be arranged by 
1&2 Incline unit authority  up to  weigh cabin with a Suitable Main switch.    
 
 
 
Annexure - C 

III. Technical specification- Erection, Testing & Commissioning. 
 
1. Stamping by Legal Metrology Dept.:- The weigh bridge shall be  verified, tested and stamped by 
Legal metrology.  
2. Services: - 
a) Responsibility of the Supplier: -  
    - Erection, testing, commissioning & calibration of the system. 
    - Attending to Stamping & Verification by Legal metrology.  
    - Liasoining with Inspectors. 
b)   Responsibility of the E.C.L:-   
   -    The approved site to be handed over to the contractor. 

-    Necessary legal fees for stamping. 
- Material handling equipments like Mobile Crane 3Ton & 8 Ton capacity, etc. at site if required 

during  installation.                                                                                                                                     
- Arrangement of permanent power supply ( 3 Ph -4 wire 230v +/- 10% , 50Hz +/- 3% )  A.C supply up 

to  weigh cabin.                                                                                                                                                                                    
 
 
 
 

 
 
 
 
 
 
 
 

 



GENERAL TECHNICAL CONDITIONS 
 
1.0 GENERAL 
1.1 This part covers technical conditions pursuant to the contract and will form an integral part of 

the contract. The following provisions shall supplement all the detailed technical specifications 
and requirements brought out in the accompanying technical specifications. 

 
2.0  LIMIT OF CONTRACT 
2.1 Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures 

and standard accessories. 
 
3.0 EQUIPMENT PERFORMANCE GUARANTEE 
3.1 The performance tests of the equipment under the scope of the contract are detailed in the 

technical specifications. These guarantees shall supplement the general performance 
guarantee provisions covered under general terms & conditions of contract in clause entitled 
“Guarantee”. 

 
4.0 ENGINEERING DATA 
4.1 The furnishing of engineering data by the contractor shall be in accordance with the schedule 

for each set of equipment as specified in the technical specifications.  
 
5.0 DRAWING 
5.1         All drawings submitted by the contractor including those submitted at the time of bid shall  
               be sufficiently detailed. 
 
6.0 INSTRUCTION MANUALS 
6.1 The contractor shall submit to the engineer preliminary instruction manuals for all the 

equipment, covered under the contract within the time agreed upon between the owner & the 
contractor.  

 
7.0 QUALITY ASSURANCE 
7.1         Quality Assurance Programme 
7.2 To ensure that the equipment and services under the scope of this contract whether  
              manufacture or performed within the contractor’s works or at his sub-contractor’s     
              premises or at the owner’s site or at any other place of work are in accordance with the  
              specifications, the contractor shall adopt suitable quality assurance programme to  
              control such activities at all points necessary.  
 
8.0 SERVICE BY THE OWNER 
8.1 The following services shall be provided by the owner: 

i.  Construction/ drinking water at one point within 100 metres of the work site on changes   
    basis to be decided by the company. 
ii.  Auxiliary power for construction at one point within 100 metres of the work site on   
    charge basis to be decided by the company. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ERECTION CONDITION OF CONTRACT 
 
1.0 GENERAL 
1.1 The following shall supplement the conditions already contained in the other parts of these 
specifications and documents and shall govern that portion of the work of this contract to be performed 
at site. 
 
2.0 OWNER’S LIEN ON EQUIPMENT 
2.1 The owner shall have lien on all equipment including those of the contractor brought to the 
site for the purpose of erection, testing and commissioning of the weighbridge. 
 
 3.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 
 The provisions of the clause entitled inspection, testing and inspection certificates under 
section GTC shall also be applicable to the erection portion of the works. The engineer shall have the 
right to re-inspect any equipment though previously inspected and approved by him, at the contractor’s 
works, before and after the same are constructed and/or erected at site. During the inspection, if the 
engineer rejects any work or equipment, the contractor shall have to make good for such rejection 
either by replacement or modifications/repairs as may be necessary, to the satisfaction of the 
engineer.  
      
4.0 ACCESS TO SITE AND WORKS ON SITE 
4.1 Suitable access to and possession of the site shall be accorded to the contractor by the owner 

in reasonable time. 
4.2 In the execution of the works, no persons other than the contractor or his duly appointed 

representative, sub-contractor and workmen, shall be allowed to do work on the site, except 
by the special permission, in writing of the engineer or his representative. 

 
5.0 CONTRACTOR’S SITE OFFICE ESTABLISHMENT 
5.1 The contractor shall have necessary establishment at site  and keep posted an authorized 

representative for the purpose of the contract. Security of the site and material kept at site will 
be the contractor’s responsibility. 

 
6.0  CONTRACTOR’S FIELD OPERATION 
6.1     The contractor shall keep the engineer informed in advance regarding his field activity plans              
             and schedules for carrying out each part of the works. 
 
7.0 PROGRESS REPORT  
7.1 The monthly progress report detailing out the progress achieved on all erection activities as 

compared to the schedules. The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures 
wherever necessary. 

 
8.0 PROTECTION WORK 
8.1 The contractor shall have total responsibility for protecting his works  till it is finally taken over 

by the engineer.  
 

9.0 EMPLOYMENT OF LABOUR 
9.1 The contractor will be expected to employ on the work only his regular skilled employees with 

experience of his particular work. No female labour shall be employed after darkness. No 
persons below the age of eighteen ears shall be employed. 

 
10.0 FACILITIES TO BE PROVIDED BY THE OWNER. 
10.1        SPACE: 

The contractor shall advise the owner within ten (10) days from the date of acceptance of the 
letter of award, about his exact requirement to carry out his work. 
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10.2        ELECTRICITY 

The contractor shall submit to the engineer within ten (10) days from the date of acceptance 
of the award letter, his electrical power requirements. 

 10.3       WATER 
Supply of water will be made available for the construction purposes at an agreed single 
point within  100 metres of the work site. 

 11.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
11.1 Tools, tackles and scaffoldings - The contractor shall provide all the construction equipment, 

tools, tackles and scaffoldings required for re-assembly, erection, testing and commissioning 
of the  weighbridge. 

11.2 First – aid -The contractor shall provide necessary first-aid facilities for all his employees, 
representative and workmen working at the site. Enough number of contractor’s personnel 
shall be trained in administering first –aid. 

12.0 LINES AND GRADES - 
12.1 The contractor shall be responsible to locate and layout the works.  
13.0 FIRE PROTECTION 
13.1      The work procedures that are to be used during the erection shall be those which  
             minimize fire hazards to the extent practicable.  
14.0 SECURITY 
14.1 The contractor shall have total responsibility for all equipment and materials in his custody 

stored loose, semi-assembled and/or erected by him at site. The contractor shall make 
suitable security arrangements including employment of security personnel to ensure the 
protection of all materials, equipment and works from theft, fire, pilferage and any other 
damages and loss.  

 
15.0 MATERIALS HANDLING AND STORAGE 
15.1 All equipment shall be handled very carefully to prevent any damage or loss. No bare wire 

ropes, slings etc. shall be used for unloading and/or handling of the equipment without the 
specific written permission of the engineer. The equipment stored shall be properly protected 
to prevent damage either to the equipment or to the floor where they are stored. The 
equipment from the store shall be moved to the actual location at the appropriate time so as to 
avoid damage of such equipment at site. 

15.2 The contractor shall ensure that all the packing materials and protection devices used for the 
various equipment during transit and storage and removed before the equipment are installed. 

15.3 If the materials belonging to the contractor are stored in areas other than those earmarked for 
him, the engineer will have the right to get it moved to the area earmarked for the contractor at 
the contractor’s  cost. 

15.4 The contractor shall be responsible for making suitable indoor storage facilities to store all 
equipment which require indoor storage at site during installation. 

16.0 CONSTRUCTION MANAGEMENT 
16.1 Time is the essence of the contract and the contractor shall be responsible for performance 

this works in accordance with the specified construction schedule. 
 
17.0 FIELD OFFICE RECORDS 
17.1 The contractor shall maintain at his site office up-to-date copies of all drawings, specifications 

and the contract documents and any other supplementary data complete with all the latest 
revisions thereto. 

 
 
    
 
 
 
 
 
 

 
 
 



-3- 
 
18.0 CONTRACTOR’S MATERIALS BROUGHT  TO SITE 
18.1 The contractor shall bring to site all equipment, parts, materials, including construction 

equipment tools and tackles for the purpose of the works with intimation to the engineer.  
19.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
19.1 The contractor shall be responsible for any damage resulting from his operations. He shall 

also be responsible for protection of all persons including members of public and employees 
of the owner and the employees of other contractors and sub-contractors and all public and 
private property including structures, buildings, other plants and equipment and utilities.` 

20.0 INSURANCE 
20.1 In addition to the conditions covered under the clause entitled insurance in general terms and 

conditions of contract of this volume-1, the following provisions will also apply to the portion of 
the works to be done beyond the contractor’s own or his sub-contractor’s works. 

21.0 WORK AND SAFETY REGULATIONS 
21.1 The contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or the Company or to others, working at or near the site. The contractor shall 
also be responsible for provision of all safety notices and safety equipment required both by 
the relevant legislation and the engineer-in-charge as he may deem necessary. 

21.2 The engineer-in-charge shall have the right at his sole discretion to stop the work, if in his 
opinion the work is being carried out in such a way that it may cause accidents and endanger 
the safety of the persons and/or property, and/or equipment. 

21.3 The contractor shall not be entitled for any damages/compensation for stoppage of work due 
to safety reasons. 

21.4 The contractor shall follow and comply with all the Company safety rules relevant provisions of 
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may 
be  prescribed from time to time without demur, protest or content or reservation.  

 
22.0 CHECK OUT OF CONTROL SYSTEMS/ POWER SUPPLY 
22.1 After completion of wiring, cabling furnished under separate specifications and laid and 

terminated by the owner, the contractor shall check out the operation of all control systems for 
the equipment furnished and installed under these specifications and documents.  

 
23.0 CABLING - All cables shall be supported by conduits or cable tray run in air or in    
               cable channels. These shall be installed in exposed runs parallel or perpendicular to     
               dominant surfaces with right angle turn made symmetrical bends or fittings.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
TENDER DOCUMENT 

 
 
 

PART – III 
 

( Price Bid ) 
 
 
 
 

 
NAME & PLACE OF WORK:- Supply, installation, erection and commissioning of  
                                                 50T capacity Electronic pit less type road weighbridge                      
                                                 (9.00M X 3.00M Size) provided with Boom barrier 
                                                 including construction of associated Civil work                                     
                                        at 1&2 Incline, Jhanjra Project of Jhanjra Area on  turnkey basis.              
                                                  
 
 
 
 
 NIT NO. GM/JNR/E&M/11-12/ 286                                              Date:-18/01/2012   
                                                                                                      

                                                                               TD No. 2586 
 
Estimated cost Rs.8,13,016.00  
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PART –III    -   PRICE BID 
 
 

 
Scope of work : 
                       Supply, installation, erection and commissioning of   50T capacity Electronic                  
                      pit less type road weighbridge (9.00M X 3.00M Size) provided with                    
                      Boom barrier  including construction of associated Civil work 
                       at 1&2 Incline, Jhanjra Project of Jhanjra Area on  turnkey basis.              
                                                  
 
 
 
 
 NIT NO. GM/JNR/E&M/11-12/ 287                                              Date:-18/01/2012   
                                                                                                      

                                                                               TD No. 2586 
 
Estimated cost Rs.8,13,016.00  
 
 
 
 
 
 
 
I/we hereby agree to do the above mentioned work as per my/our quoted rate in the enclosed formats 

in the following manner: 

 
A. Civil. 

B. Electronic Weighing System. 

C. Commissioning and Training. 

 
 
My/our quoted rates are in respect of the Technical specifications mentioned in part –II of the bid. 

 

I/we  also hereby declare to abide by all terms and conditions and various stipulations of the Tender 

Document. 

 

All materials to be used in the work shall be of best kind and to the approval of Engineer In-charge. 

 

Material with ISI mark will be used. The make and brand of the materials shall be approved by the 

Engineer In-charge.. All works shall be executed as per IS specifications or as directed by Engineer In-

charge. 
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A.   PROFORMA FOR PRICE BID – CIVIL WORKS 
 
Item 
no. 

Sub head/Item Description Quantity Unit price Amount. 

1 Dismantling of Steel work 5100 Kg   
2 Earth work  in Excavation etc. 62.20 Cu.m   
3 Providing and laying C.C (1:3:6) 7.35 Cu.m   
4 Labour Rate for Reinforcement for 

R.C.C work. 
1645.00 Kg   

5 R.C.C work (1:2:4) 27.20 Cu. m   
6 Centering & Shuttering 117.00 Sq. m   
7 Steel work in single section 51 Kg   
8 Suppling and laying Stone aggregate 20.00 Cu.m   
9 Suppling and laying of moorum 2.50 Cu.m   
10 Filling with Sand 60.30 Cu.m   
11 Brick flat soling 30.30 Sq.m   
12 Brick on Edge Flooring 36.00 Sq. m   
                                                                                              Total Value Rs ……………... 
( In words Rupees …………………………………………………………………..only) 
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B. PROFORMA FOR PRICE BID – ELECTRONIC WEIGHING SYSTEM  

 
Sl. 
No. 

Sub head 
/description of 
item. 

Qty. Rate 
/ 
unit. 

Exi. 
duty 

VATS 
4% 

Pack. 
& 
Insu. 

Tran-
spor-
tation. 

Any  
other 
(Insta-
llation) 

Amount 

01. Load Cell         
02. Fabricated 

platform with 
accessories size 
9M x 3M capacity 
50 t. 

        

03. Digital weight 
indicator. 

Existing 

04. Computer, CPU 
with  keyboard & 
Mouse 

Existing 

05. Monitor 14” Existing 
06. 80 col. Dot matrix 

printer. 
Existing 

07. U.P.S 700VA 
with 2-hours 
backup & 
Battery. 

        

08. Application 
Software. 

        

09. Junction Box.         
10. Boom barrier         

  Total        

 
Total Value Rs. ……………………….. in words …………………………… 

 
C.    PROFORMA FOR PRICE BID  -  COMMISSIONING AND TRAINING 

Sl. No. Description of work Price. 
01. Maintenance of weigh bridge during warranty period and 

training to the operators for seven days after installation.   
 

   Total value in Rs…………………………. 
   ( In words   Rupees  ……………………………………….only)                                               
D.  PROFORMA FOR TOTAL PRICE BID 
Sl No. Total cost  under heading Amount 
A. Cost for Civil work   
B. Cost for Electronic equipments.   
C. Cost for commissioning & training.  
                        Total value in Rs…………………………           
  ( In words Rupees ………………………………………………….only ) 
 
 
Name & Address of the Bidder                  Signature of the Bidder with seal 
 
 
 
 




