
 
EASTERN COALFIELDS  LTD. 
(A subsidiary of Coal India Limited) 

Office of the Chairman-Cum-Managing Director,  
At : Sanctoria, P.O. Dishergarh, Pin -713 333,  Dt. Burdwan (WB) 

********** 
Corrigendum 

 
Ref: No: ECL / HQ /CMC/Corrigendum / 69                           Dt. 01/02/2012 
 

Sub:-  Work  of “Hiring of Equipments for Mallickbasti OC Patch  
          at Satgram Area”. 
Ref. :  NIT No. ECL/HQ/ CMC / NIT/3rd Call –Mallickbasti OC Patch  
           / 1056    Date:  27/12/2012. 

 
The date of sale, receipt & opening of the above referred tender is hereby re-scheduled as below : 
 

(a)      Issue of Tender document :- Extended upto   29/02/2012 
 b) Date & Time of submission of Tender :- On  01/03/2012 & 02/03/2012 from 10.00 a.m. to 3.00 p.m..  
(c)       Date & time of opening of tender (Part - I )  : On  05/03/2012  at  11.00 A.M 
 ( At the office of the D(T) OP, ECL, Sanctoria Po : Dishergarh  Dist: Burdawan (WB)  Pin: 713 333, 

INDIA in presence of  intending tenderers)   
 
All other terms & conditions of the NIT & tender document will remain unchanged. 
 
 

General Manager (CMC) 
 
 
 
 
 



 
 

TENDER DOCUMENT 
 

 
PART -I 

 
 
NAME & PLACE OF WORK :  
 
  “Hiring of equipments for Mallick basti OC patch at Satgram Area”. 
 
 

 
 

 

 

N.I.T. NO. : ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056 Date:  27/12/2011 
 
 

 

Estimated Cost        :     Rs.  6,58,57,500.00 
 

 
 
 
 
 

 
 
 
 



 
 

Eastern Coalfields Limited 
(A Subsidiary of Coal India Limited ) 

Sanctoria,  P.O: Dishergarh, Dist: Burdwan (WB) 
Contract Management Cell 

****************** 
 

Part - I    :  Contains :  72  ( Seventy-two  ) marked pages .  
 
Tender Notice No.: ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056 Date:  27/12/2011 
 
Name & place of Work  :   
 

“Hiring of equipments for Mallick basti OC patch at Satgram Area”. 
 
 
Issue of Tender document   :-             Begins on   05/01/2012 

                           Closes on  27/01/2012 
  
Date  & time of submission of Tenders :           On  30/01/2012 and 31/01/2012 

    from 10.00 a.m. to 3.00 p.m. 
(Either at  GM (CMC)’s office at Sanctoria or at ECL Sales Office, 13,  R.N. Mukherjee Rd.  
Kolkata  or at the office of CGM –Satgram Area.) 
 

 
Date & Time opening of tender (Part-I )      :  On  02/02/2012 at  11.00 A.M. 
         ( at the Office of D(T) OP, ECL, Sanctoria ) 
 
Name  & address of the  
Tenderer to whom  issued.  ______________________________________________ 
 
                                           ______________________________________________ 
 
                                           ______________________________________________ 
 
Date of issue.                     ______________________________________________ 
 
Cost  of Tender Paper    :      Rs. 5675.00 ( non-refundable) 
              (Out of total amount Rs. 675.00  is for Vat ) 
   
          
Cash Receipt No. & Date   _____________________________________________ 
 
 
 
                                                                                           Signature of the Officer 
                                                                                           Issuing Tender Papers. 
                                                                                           ____________________ 
 
 
 
 
 



Part -  I    Document 
 
 

I   N    D   E   X  
 
 
 

Contents         
 
1.  Notice Inviting Tender.              
 
2. Sec.-1      Instruction to Bidder                              
 
3.  Sec-2.      Qualification   information.                        
 
4. Sec.-3      General Terms & Conditions                           
 
5. Sec. – 4    Special Notes/ Terms & Conditions          
 
6. Integrity Pact           
 
7.. Additional point                      
    
8. Sec.-5   Performa of B.G., Letter of acceptance 
                         & Agreement form  and  Affidavit for equipments. 
 
9. Section –6 -  Work Schedule.  
 
10. Information to the bidder .      
 
11. Section -7  (Price bid) 
 
 
                         @@@@@@ 

 

 

 

 

 

 

 

 

 

 

 



Check List 
 
1. Constitution or Legal Status of Bidder / All partners of JV 

including JV agreement (applicable for Joint Venture). 
 
2. Contractors Bid as per format in Section-2. 

3. Document related to fulfillment of Eligibility Criteria. 

 (a) Details of fulfillment of Clause-3.4(a) of ITB covering – 

(i) Copy of work order (ii) Certificate of actual works  already 

executed   (iii) TDS certificate. 

(b)  Details related to fulfillment of Clause-3.4(b) of ITB. 

 (c)  Details related to fulfillment of Clause-3.4(c)of ITB through  
               affidavit sworn before  the Executive Magistrate or before 
                     the 1st

 Class Magistrate as per proforma enclosed. 
 

 (d) Details related to fulfillment of Clause No.3.6 of ITB. 
4. Qualification information proforma duly filled in. 

6. Integrity Pact duly filled and signed. 

7. Permanent Account Number, 

8. Affidavit as per format at Annexure-A. 

9. Declaration covering de-listing / banning as per clause No.3.3(k) 
of Instruction to Bidders. 

10.    Bid document duly signed. 
 

******** 

 

 

 

 

 

 
 



 
EASTERN COALFIELDS  LTD. 
(A subsidiary of Coal India Limited) 

Office of the Chairman-Cum-Managing Director,  
At : Sanctoria, P.O. Dishergarh, Pin -713 333,  Dt. Burdwan (WB) 

************ 
Ref: No: ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056        Date:  27/12/2011 
 

 
 Sealed Tenders in two parts (Part-I & Part-II) are invited from reputed, bonafide, 
competent and resourceful contractors having required qualification and suitable  experience  
in work  of similar nature in Govt. / Public Sector / Joint Sector Enterprises ( Managed jointly 
by Govt. and Private Agency) / Public Limited Company in  Private Sector for the following 
job.  
 

1.      Name of work “Hiring of equipments for Mallickbasti OC patch at Satgram Area”. 
 
2. Estimated cost                :-  Rs.  6,58,57,500.00 
 

3. Earnest Money    :-      Rs.  6.58  Lakhs 
    

4.        Cost of Tender Documents Including VAT -  Rs.5675/- ( non-refundable) 
                        (Out of total amount Rs. 675 is for VAT)  
                   
5. Time of completion                   :-     1 ( one  ) year 
     

6. (a)   Issue of Tender document  :-            Begins on   05/01/2012 
                           Closes on   27/01/2012    
( Issue / sale, closed on Saturday/ Sunday and Holidays) 

(b)   Place of issue of Tender document :  
       Office of GM(CMC),ECL/HQ. as well as office of CGM/GM-Satgram Area 
(c)   Display of tender document through WEB SITE. 

 

Tender documents can be downloaded from our website www.easterncoal.gov.in  during the 
stipulated period of sale of tender document. 
 

In case of tender document obtained by downloading from Website, cost of tender document 
shall have to be deposited by the tenderer in the form of  “Demand Draft” drawn in  favour of 
“Eastern Coalfields Limited” on any Nationalised /Scheduled Bank, listed with RBI,  payable 
at Asansol preferably on State Bank of India along with EMD. Tenderers shall be solely 
responsible for the correctness  of the downloaded  tender documents. 

 

7. (a)   Date & Time of submission of Tender :-  On  30/01/2012 and 31/01/2012 
                                                                           from 10.00 a.m. to 3.00 p.m. 
(b) Place of submission  of tender :   
       Either at  GM(CMC)’s office at Sanctoria or at ECL Sales Office, 
       13,  R.N. Mukherjee Rd.  Kolkata  or at the office of  CGM/GM-Satgram Area.      
     
                                                                                                                    Contd…..P/2. 
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8.  Date & time of opening of tender (Part - I )  : On 02/02/2012  at 11.00 A.M. 
      ( at the Office of D(T)-OP, ECL, Sanctoria) 

If the office happens to be closed on the date of opening of tender as specified, the 
tenders  will be opened on next working day at same time and venue. 
No Tender Document will be issued or received by Post.  

Tender submitted  late will not be accepted. 

Tender Documents will be available from the aforesaid offices upto 12.30 PM as per 
schedule in serial no.6 (a) & (b) above and for which the cost of tender document 
should be paid in cash  which is non-refundable. 
 

9. Entire amount of Earnest Money mentioned at serial No. 3 above should be deposited 
in the form of demand draft drawn in favour of “Eastern Coal fields Limited” on any 
Nationalized /Schedule  Bank listed with RBI payable at Asansol preferably on State 
Bank of India. 

Or 
 

In the form of “Bank Guarantee” in the  prescribed form with tender document from 
any Nationalised /Schedule Bank listed with RBI. The same should be submitted in a 
separate cover marking "Earnest Money". No tender shall be considered unless 
accompanied by the said earnest money and tender document cost ( applicable for 
tenderers  who will  download the tender document from Website for submitting their 
offer ) to be submitted in the cover marked ‘ Earnest Money’. The Bank Guarantee will 
be valid for a period of 148  ( One hundred forty-eight) days from the date of opening 
of Part-I Bid of the tender ( or the revised opening date if any). 
 

10.     Tender box at respective submission offices will be opened on 31/01/2012 at 3.15 P.M.  
            only for recording the number of tender offers received at the respective places as  

mentioned in  Sl.No. 7 (a) & (b) in presence of intending tenderers  or their authorized 
representatives. 
 

11.    SCOPE OF WORK : 
         The scope of work envisages - (i) Excavation and Removal of OB 9.20  L. cum  
         (ii) Extraction & transportation of  Coal 2.60  L.Te.(iii) Rehandling of OB 2.50 L. cum. 
 
12.  .   Eligibility Criteria : 

a. The  intending tenderer  must have  in its name experience  of having successfully 
executed works of similar nature, (such as Excavation, loading and transportation of OB 
/ Soil / Ash / Coal / sand and  minerals,  extracted  through mining activities) in Govt. / 
Public Sector / Joint Sector  Enterprises (Managed  jointly by Govt. and Private Agency) 
/ Public Limited Company in  Private Sector,  valuing  Rs. 4.28 Crs. in any year during 
last 7 (seven) years ending last day of month previous to the one in which bid 
applications are invited. 

 
For substantiating past experience , the bidder should submit the work order, certificate 
of actual works already executed and TDS certificate. 

Contd…/3 
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b.    The bidder must produce evidence of adequacy of a minimum working capital of  
       Rs. 1.32 Crs. for this contract. In case of obtaining credit, the certificate from  
       scheduled bank should be produced. 
 

 c.   The bidder is required to give an undertaking in the form of an affidavit in the prescribed 
format (in Part- 1 document). to deploy matching equipment / tippers/payloaders as per  
NIT either owned or hired. 

 

           The affidavit must be sworn before  the Executive Magistrate or before the 1st Class  
            Magistrate. 

 

Requirements are detailed below : 

Sl. 
No. 

Equipment Nos. Make & 
Model 

Capacity Number 

1 Rear Dumpers –Pay 
load capacity-25 Te /16 
cum  or equivalent 
above 25Te/16cum. 

12   Owned Hired 

2  Diesel  Hydraulic  
Shovel :  Backhoe – 
 (a) 2.5cum bucket 
capacity  or equivalent 
above 
(b) 0.90cum bucket 
capacity  or equivalent 
above 

 
02 

 
 

01 

    

3 Tipper Pay load 
capacity -15Te  or 
equivalent  above 15 Te 

09     

4 Dozer 320 HP 02     
5 Drill (Diesel operated) 

a) 160 mm dia 
 
b) Drill – 100 mm  

 
01 

 
01 

    

6 Water Sprinkler -15 KL 02                                  
 

Incase of availability of higher capacity equipments  dumpers etc. (ownership/hire ), equivalent 
numbers shall also be considered towards meeting required numbers. 
 Capacity certification shall be based on manufacturer’s certificate. 
d.  Bidders who meet the minimum   qualification criteria will  be qualified  only if  their  

          available bid capacity is more than the total bid value. The available bid capacity will  
         be calculated as under : 
        Assessed available bid capacity ( A x N x 2 – B) = > Rs 6,58,57,500.00    

where  :  
A  =   Maximum. value of work executed in any one year in preceding  5  years  

                    (updated to current level ) , taking into account the completed as well as works in 
                    the  progress.  Updatation shall be @ 5% per year. 
           N  = No. of years prescribed for completion of  the  works for which bid are   invited. 
           B  = Value at current price level of  existing  commitments and on-going   works to be  
               completed  during  the  next  1 (one ) year  (Period of   completion  of the work for 
                 which bids are invited ). 

Contd..P/4 
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Note :-The bidders are to submit statements showing the value of existing  commitments  and     
ongoing  works  as well as the stipulated period of completion remaining for each of the  
works listed. 

           Sub contractors experience and resources will not be taken into account in determining 
           the bidders compliance with qualifying criteria. 
 Financial turnover and cost of completed works of previous works shall be given a 

weightage of 5% per year ( average annual rate of inflation) to bring them at current 
price level. 
Only such bidders who meet the  above referred eligibility criteria and fulfill other 
requirements as per NIT and Tender documents shall qualify for opening of Part-II of 
the tender i.e. price bid.  
  

13. ECL would not be liable for any compensation due to stoppage /change in scope 
of work due to local disturbance , change in Govt. policy , law and any order of 
judiciary , obstruction or delay by any out side elements/ agency. 
 

14. General  Instructions for Submission of Tender   . 
 Tenderer is required to submit his offers in sealed covers giving reference to this 

Tender Notice Number and date, containing offers in two parts-I & II as specified in the 
Tender documents. Earnest money is to be placed in a separate cover marked “Earnest 
Money” and cost of tender document ( applicable for downloaded tender document 
from website) is to be placed in a separate cover marked “ Cost of tender document” 
and shall be submitted with the part-I of the tender. 

 Part-I & II, should also be in sealed cover  clearly super scribing as Part-I & II on the  
respective  envelopes ( Name of the work shall be super scribed on the left side of the 
cover) placed in another  sealed cover super scribing  therein  name of work  and  NIT 
no. Part-II envelopes will be opened only in respect of such tenderers as found valid 
after scrutiny of Part-I 

 

15.   Purchase Preference  to CPSE s as per policy of Govt. of India will be considered  
as applicable / prevailing on the date of submission of this tender, if applicable on that 
date. 
 

16. The rates offered in Part-II should be valid for 120 (One hundred twenty) days from the 
date of opening of Part-I of the tender.  

 

17. ECL reserves the right to reduce time of completion provided in the tender notice for 
completion of entire work. 

 

18. The company is not under any obligation to accept the lowest tender/tenders and 
reserves the right to reject any or all the tenders without assigning any reason 
whatsoever and also to distribute the work and allot the work/works to more than one 
tenderer, at its sole discretion. 

 
19 No documents will be received/considered by the Tender Committee for the purpose of 

evaluation of the tender after the scheduled date and time of dropping of the tender. No 
further correspondence will be made regarding any lacking document. However, 
clarification, if necessary may be asked by the Management”. 
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20. Tenderers are requested to look into the website of ECL and Govt. Portal for any 
addendum /corrigendum till the  last date of sale of the tender document as stipulated in 
the NIT for the subject work.. Corrigendum , if any, will have to be downloaded and 
submitted along with the bid document duly signed. 

 

21. Bidder are requested to submit the following to facilitate payment, through E-mode . 
 (1) Name of the payee in Block letters  (2) Address/Department (3) Bank Account No. 

of payee ( 14 digits) (4) Name of the Bank (5) Name of the Branch and Branch code (6) 
Indian Financial Service Code ( IFSC ) 

 

22.      The bidders are required to sign the integrity pact as per format given in the Document 
            Part-I. 
          Name , address and contact No. of the Independent  External Monitor :- 

Sl.No. Name Address 
1. Shri Debabrata Bandopadhyay 

IAS (Retd). 
G.D-89 , Sector III,Salt Lake , Kolkata-
700106 , Ph no. 033-23348544 

2. Shri Sujit Shankar Chattopadhyay, 
I.A.S(Retd). 

C.K.- 205, Sector-1 Salt lake, Kolkata 
700091,   Phone 033-23216602 

          

  General Manager (CMC) 

Distribution. 
1. C M D 
2. D(T)-OP/ D(T)-P&P/ D(F) /  D(P)  - ECL 
3. CVO, ECL HQ. 
4. CGM/GM (CMC) – All  subsidiaries. 
5. TS to CMD/ TS to D(F) - ECL HQ. 
6.        CGM(P&P.)/GM(F)/GM(C)/GM(P&IR)/CGM(IED)/GM(Excv)/GM(S&M)-ECL/HQ. 
7. CGMs/GMs - All Areas / Projects. 
8..        Dy.PRM, ECL/HQ - with the request to arrange for publication of abridged form of  

                                       NIT in leading news papers in English and other languages as per  
                                     policy of the  Company as well as display in WEBSITE of ECL  &  
                                        Govt. Portal  at the earliest. 

9..        FM(CMC) / Dy. CE(C)-CMC / F.M.(Cash) / Chief Cashier ,ECL/HQ. 
10.    Hony. Secretary - Builders' Association Of India, Asansol Center. C/o. Sri J.C. Lal,    

M/s.Linkers  India, Lithuria Road, Neamatpur, P.O. Sitarampur - 713 359. 
11.       President, Coal & Steel Chamber of Commerce & Industries, P.O. Ukhra, Dist.  

      Burdwan(WB). 
12.       Chief of Security , ECL. - With a request to provide adequate security on the dates of 
            Submission of tender at ECL,HQ.(i.e.on 30/01/2012 & 31/01/2012) and on the date of 
            opening ( i.e. on 02/02/2012 ). 
13.       HOD (Sales ), - ECL Sales Office , 13, R.N.Mukherjee Road,  
            Kolkata – 700-001   -     with the request to make necessary arrangements in his 
                                                   office for receipt of tenders  on  30/01/2012 & 31/01/2012. 
14.     AE(C) / AFM, Satgram Area - with the request to make necessary arrangements in 

     your area  for sale and receipt of tenders as per NIT. 
15.      NOTICE BOARD. 
Copy to :  i)   Sri Sujit Shanker Chattopadhyay  , I.A.S (Retired),                  ] For 
                      C.K.- 205, Sector-1 Salt lake Kolkata                                        ] kind 

   ii)  Shri Debabrata Bandopadhyay, IAS (Retd) GD-89, Sector- III, ] information    
         Salt Lake, Kolkata-700106                                                                                        

************ 
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SECTION- 1 

INSTRUCTIONS TO BIDDERS 
1. Scope of Tenderer : 

1.1 The Eastern Coalfields Limited (referred to as Employer in these documents) invites  
bids for the construction of works ( as defined in these  documents and referred to as       
“the works”)detailed in the table given in the  Notice Inviting Tender (NIT).The 
tenderers  may submit tenders for any or all of the works  ( Packages or slices) detailed 
in the NIT. 

1.2 The successful Bidder will be expected to complete the Works by the Intended  
Completion Date specified  in the Contact. 

 

2. ELIGIBLE TENDERERS : 

2.1. The Invitation for Bids is open to all Bidders eligible to participate as per qualifying 
criteria laid down separately hereinafter. 

2.2. All bidders  shall provide in their bid,  Forms of Bid and Qualification Information, a 
statement that the Bidder (including all members of the firm including subcontractors) 
is not associated, nor has been associated in the past , directly  or indirectly, with the 
consultant or any other entity that has prepared the design, specifications , and other 
documents for the Project or being proposed as Engineer for the Contract. A firm that 
has been engaged by the Employer to provide consulting services for the preparation  or 
supervision of the Works shall not be eligible to Bid. 

2.3. Joint Venture :  Two or three companies/contractors may jointly undertake 
contract/contracts Each  entity  will be jointly responsible for completing the task as per 
the contract.  

2.4. The company reserve its right to allow public enterprise purchase preference facility as 
admissible under prevailing policy.  

3. QUALIFICATION OF THE TENDERER : 
3.1 All bidders shall provide in their bid, Form of Bid  and Qualification Information , a 

preliminary  description of the proposed work method and schedule, including  
drawings and charts, as necessary. 

3.2 In the event that pre-qualification  of potential bidders has been undertaken, only Bids  
from pre-qualified bidders  will be considered for award of Contract. These  qualified  
bidders  should submit with their Bids any information updating their original  pre-
qualification applications or, alternatively, confirm in their bids that the originally 
submitted pre-qualification information remains essentially correct as on the date of 
Bid submission. The update or confirmation should be provided in the bid.. 

3.3 If the employer has not undertaken pre-qualification of potential bidders, all bidders 
shall include the following information and documents with their bids (copies of all 
documentary evidences are to be duly authenticated by the tenderer’s /constituted  
attorney  of the tenderer with full signature and seal. All signed declarations are to be 
made  in the tenderer’s  letter head )  
a) Copies of original document  defining  constitution  or legal status . 

place of registration and principle place of business, written power of 
attorney of signatory of the bid to commit the bidder. 

b) i) total monetary value of contractual work performed  for each of  
the last five years  

ii) experience  of having successfully  executed   similar works 
during last seven years. 

c) Experience  in works of similar nature and size for each of the last seven 
years and the details of work underway or contractually committed and 
the name & address of clients who may be contacted for further 
information on those  contracts. 

Contd…/2. 
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 d) major items of equipment proposed  to carry out the Contract. 
 

 e) qualification and experience of key site management and technical  
personnel proposed for the contract; 

 

f) Evidence of adequacy of minimum working capital (either 20% of the 
annualized value of the work or the estimate value of the work whichever the 
less) for this contract. In case of obtaining credit the certificate from scheduled 
bank should be produced. 

g)  authority to seek references from the Bidder’s Bankers. 
 

h) Prior approval in writing  of the company shall be obtained before any change is 
made in the constitution of the contracting agency otherwise it shall be treated 
as breach of contract . 

i) Proposal for sub contracting components of the works amounting to more 
           than 10 per cent of the contract price and  
 

j) Permanent Income Tax A/c. No. (PAN). 
 

k) The bidders would give a declaration that they have not been banned or 
de-listed by any Govt. or Quasi-Govt.  Agencies or  PSU’s.  If a bidder has been 
banned by any Govt or Quasi- Govt. agencies or PSU’s that fact must be clearly 
stated and it may not necessarily be a  cause  for disqualifying him. If this 
declaration is not given the bid will be rejected as non-responsive . 
 

l) Two or three companies / contractors  participating  in the bid as Joint Venture  
           should  submit Firm-wise participation details, Banker’s name , execution of  
            work with details of contribution of each and all other relevant details. 

 

Note :   The intending tenderer will have to submit a declaration in support of authenticity 
of the credential submitted by them alongwith the tender in the form of an affidavit as          

per the format provided in the bid document. 
 

3.4. To qualify for award of the contract - 
a. The  intending tenderer  must have  in its name experience  of having successfully 
executed works of similar nature, (such as Excavation, loading and transportation of OB 
/ Soil / Ash / Coal / sand and  minerals,  extracted  through mining activities) in Govt. / 
Public Sector / Joint Sector  Enterprises (Managed  jointly by Govt. and Private Agency) 
/ Public Limited Company in  Private Sector,  valuing  Rs. 4.28 Crs. in any year during 
last 7 (seven) years ending last day of month previous to the one in which bid 
applications are invited. 

 

For substantiating past experience , the bidder should submit the work order, certificate 
of actual works already executed and TDS certificate. 

 

b.    The bidder must produce evidence of adequacy of a minimum working capital of  
       Rs. 1.32 Crs. for this contract. In case of obtaining credit, the certificate from  
       scheduled bank should be produced. 
 

c.   The bidder is required to give an undertaking in the form of an affidavit in the prescribed  
format (in Part- 1 document). to deploy matching equipment / tippers/payloaders as per  
NIT either owned or hired. 

 

           The affidavit must be sworn before  the Executive Magistrate or before the 1st Class  
            Magistrate. 

Contd…/3. 
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Requirements are detailed below : 

Sl. 
No. 

Equipment Nos. Make & 
Model 

Capacity Number 

1 Rear Dumpers –Pay 
load capacity-25 Te /16 
cum  or equivalent 
above 25Te/16cum. 

12   Owned Hired 

2  Diesel  Hydraulic  
Shovel :  Backhoe – 
 (a) 2.5cum bucket 
capacity  or equivalent 
above 
(b) 0.90cum bucket 
capacity  or equivalent 
above 

 
02 

 
 

01 

    

3 Tipper Pay load 
capacity -15Te  or 
equivalent  above 15 Te 

09     

4 Dozer 320 HP 02     
5 Drill (Diesel operated) 

a) 160 mm dia 
 
b) Drill – 100 mm  

 
01 

 
01 

    

6 Water Sprinkler -15 KL 02                                  
 

Incase of availability of higher capacity equipments  dumpers etc. (ownership/hire ), equivalent 
numbers shall also be considered towards meeting required numbers. 
 Capacity certification shall be based on manufacturer’s certificate. 
3.5     Sub contractors experience and resources will not be taken into account in determining 
      the bidders compliance with qualifying criteria 
3.6    Bidders who meet the minimum   qualification criteria will  be qualified  only if  their  

          available bid capacity is more than the total bid value. The available bid capacity will  
         be calculated as under : 
        Assessed available bid capacity ( A x N x 2 – B) = > Rs 6,58,57,500.00    

where  :  
A  =   Maximum. value of work executed in any one year in preceding  5  years  

                    (updated to current level ) , taking into account the completed as well as works in 
                    the  progress.  Updatation shall be @ 5% per year. 
           N  = No. of years prescribed for completion of  the  works for which bid are   invited. 
           B  = Value at current price level of  existing  commitments and on-going   works to be  
                 completed  during  the  next  1 (one ) year  (Period of   completion  of the work for 
                 which bids are invited ). 
 

Note :-The bidders are to submit statements showing the value of existing  commitments  and     
ongoing  works  as well as the stipulated period of completion remaining for each of the  
works listed. 

          Financial turnover and cost of completed works of previous works shall be given a        
          weightage of 5% per year ( average annual rate of inflation) to bring them at current      
          price level. 

Only such bidders who meet the  above referred eligibility criteria and fulfill other 
requirements as per NIT and Tender documents shall qualify for opening of Part-II of 
the tender i.e. price bid.  
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3.7       Even though the bidders meet the above qualifying criteria, they are subject to 
           be disqualified if they have made misleading or false representation in forms, statements 
           and attachment submitted in proof of the qualification requirements. 
 

4. ONE BID PER BIDDER : 
4.1 Each Bidder shall submit  only one Bid, either individually, or as a partner  in a 

partnership firm or a partner  in a joint  venture or a public limited firm. A Bidder who 
submits or participates in more than one Bid ( other than  as a subcontractor or in cases  
of alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder’s participation to be disqualified. 

5. COST OF BIDDING  
5.1 The Bidder shall bear all costs  associated  with the preparation  and submission of his 

Bid and the Employer  will in no case be responsible or liable for those costs. 
6. SITE VISIT  
6.1 The Bidder  at the Bidder’s own responsibility, cost and risk , is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction  of the 
works. The costs of visiting  the site shall be at the Bidder’s own expense. 

6.2 It  shall be deemed that the tenderer has visited the site/ area and got fully acquainted 
with the working conditions and other prevalent conditions and fluctuations thereto 
whether he actually visits the site / area or not and has taken all the factors into account 
while quoting his rates. 

6.3     Site Investigation  Report :  The Contractor, in preparing  the bid, shall rely on 
the Site Investigation Report referred to in the bid document , supplemented by 
any information available to the Bidder.  

 

7.        CONTENT OF BIDDING DOCUEMENTS : 
7.1 The set of bidding documents  comprises  the documents listed in the table below and 

addenda issued in accordance with Clause –9 : 
Notice Inviting Tender : 
Section – 1           Instruction to Bidders; 
Section  - 2          Forms of Bid and Qualification Information ; 
Section – 3         Conditions of Contract; 
Section-  4         Special Notes and  Terms & conditions 
Section - 5          Forms of Securities/Guarantees and form of Article  of Agreement. 

And Proforma of affidavit for details, related to fulfillment of  
Cl.3.4( C ) of ITB. 

Section –6           Work Schedule 
Section –7          Scope of work/ Bill of Quantities 

 

8. CLARIFICATIN  OF BIDDING   DOCUMENTS 
8.1 A prospective  Bidders  requiring any  clarification of the bidding documents may 

notify  the Employer in writing  or by cable ( includes telex and facsimile ) at the 
Employer’s  address  indicated in the Notice  inviting  Tender . The Employer will 
responds  to any request for clarification  received  earlier  than 15 days  prior to the 
deadline for the submission of Bids. Copies  of the Employer’s  response will be 
forwarded  to all purchasers  of the bidding documents , including  a description  of the 
inquiry but without identifying its source. 
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9. AMENDMENT  OF BIDDING DOCUMENTS : 
9.1. before  the deadline  for submission of Bids, the  Employer may modify the bidding 

documents  by issuing  addenda. 
9.2. Any addendum thus issued shall be part of the bidding documents and shall be 

communicated  in writing or by cable to all purchasers of the bidding documents. 
Prospective Bidders shall acknowledge receipt of each addendum by cable or otherwise 
to the Employer. 

9.3. To give  prospective  Bidders reasonable time in which to take an addendum into 
account in preparing   their  Bids the Employer shall extend, as necessary , the  deadline 
for submission of Bids , in accordance   with Sub-clause 19.2 below. And the same is 
also to be communicated simultaneously to all the purchasers of Bidding Documents. 

 

10. LANGUAGE OF BID : 
10.1 All documents  relating  to the Bid shall be in the English language. 
 

11. DOCUMENTS COMPRISING THE BID  : 
11.1 General Instructions for Submission of Tender   . 
 Tenderer is required to submit his offers in sealed covers giving reference to this 

Tender Notice Number and date, containing offers in two parts-I & II as specified in the 
Tender documents. Earnest money is to be placed in a separate cover marked “Earnest 
Money” and cost of tender document ( applicable for downloaded tender document 
from website ) is to be placed in a separate cover marked “Cost of tender document” 
and shall be submitted with the part-I of the tender. 

 Part-I & II, should also be in sealed cover  clearly superscribing as Part-I & II on the  
respective  envelopes ( Name of the work shall be superscribed on the left side of the 
cover) placed in another  sealed cover superscribing  therein  name of work  and  NIT 
No 

           (i)  letter of the bidder submitting the bid in the form as stipulated in 'Contractor's bid' in 
the bid document and 

          
(ii) qualification information as indicated in the bid document and Documents as  

                  required in accordance with stipulations of bid document and any other 
                  materials required to be completed and submitted by bidder in accordance 
                 with these instructions. 
 

Part-II envelopes will be opened only in respect of such tenderers as found valid after 
scrutiny of Part-I.  

11.2. The original bid document issued to the bidder duly signed by authorised signatory  
            of the bidder on all pages as proof of  accepting the conditions of contract  
            (excluding the price bid) shall be submitted in part-I. 
             Part II of the bid to be submitted in the IInd inner sealed envelope comprising of  
             Priced  Bill of Quantities. 
 

12. BID PRICES 

12.1.   The contract shall be for the whole works as described in sub clause 1.1 , based on the   
           priced bill of quantities submitted by the Bidder. 
12.2.  The Bidder shall fill in rates and prices for all items of the works described in the bill  of 

quantities,  corrections , if any, shall be made by crossing out , initialing , dating  and 
re-writing. Over writing should be avoided , and instead , corrections be made wherever 
required as per above. 
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12.3.    All duties , taxes , and other levies, payable by the contractor under the contract , or for 

any other cause  as applicable on the last date of submission of tender shall be included 
in the rates, prices and the total bid price submitted by the Bidder. All incidental 
overheads,  etc. as may be attendant upon execution and completion of works shall also 
be included in the rates , prices and total Bid  price submitted by the bidder. 
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of tender and/or any increase over the rate existing  on the last date of 
submission of tender shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 
Similarly , if there is any decrease in such duties , taxes & levies the same shall become  
recoverable from the contractor. 
Details of such duties , taxes, and other levies along with rates shall be declared by the 
bidders in their price bid. 
However the item wise rate quoted  shall be exclusive of Service Tax. Payment of 
Service Tax is subject to having service tax registration no. of the bidder &  submission 
of a copy of Invoice/Bill or as the case may be a copy of challan in accordance with the 
provision of Rule-4A of Service Tax Rule-1994. 
 

12.4.   The rates and prices quoted by the bidder shall be fixed for the duration of the contract 
    and shall not be subject to variation on any account  except to the extend variations 
    allowed as per the conditions of the contract of the bidding document. 

12.5.   The Bidder is to ascertain existence  of any force  majeure conditions at the place of  
           operation of the bids and will categorically specify them in his Bid  stating whether they 
            have been taken into consideration in their quotation. 
13.    CURRENCIES OF BID AND PAYMENT : 
13.1.   The unit rates and prices shall be quoted  by the Bidder entirely in Indian Rupees. 
 

14.    BID VALIDITY : 
14.1.   Bid shall remain valid for a period not less than one hundred and twenty days after the  

deadline for opening of bid ( Part-I) or revised bid opening date if any for Part-I.. A bid 
valid for a shorter period shall be rejected by the Employer . 
 

14.2.  In exceptional circumstances, prior to expiry of the original time limit,the Employer may  
    request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidder’s  responses  shall be made in writing or by cable. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 
the request will not be required or permitted to modify his bid but will be required to 
extend the validity of  his bid security for a period  of the extension and in compliance 
with Clauses 15 in all respects. 

15.   BID SECURITY / EARNEST MONEY DEPOSIT : 
15.1. The bidder  shall furnish , as part of his bid, a bid security/earnest money in the amount 

as shown in NIT for this particular work . Bid security / EMD  will be required  to be 
deposited in the form of irrevocable Bank  Guarantee ( from Schedule Bank Branch   
acceptable to the owner )  with validity  28 days  beyond the validity  of the  bid in the 
format  given in the bid  document. Certified Cheques  and Demand Drafts also be  
acceptable as Bid Security / Earnest  Money drawn in favour of  Eastern Coalfields Ltd. 
on any Scheduled Bank payable at its branch at  Asansol. 

15.2. Any bid not accompanied  by an acceptable  Bid Security  /EMD shall be rejected  by 
the Employer as non-responsive. 

15.3. The Bid Security/EMD of the unsuccessful bidder shall become refundable. The 
unsuccessful bidder for this purpose means the bidders who have not qualified for 
opening of Part-II (Price Bid)  and those who have not emerged as L-1 tenderer after 
opening of Price Bid, 
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15.4. The Bid Security /EMD of the successful  Bidder  will be discharged when  the bidder 
has signed the Agreement and furnished the required performance Security/ Security 
deposit. 

 

15.5. The Bid Security/Earnest Money  may be forfeited : 
a) If the Bidder withdraws  the Bid after Bid opening  during the period  of Bid 

validity;  or 
b) In the case  of a successful bidder, if the bidder fails  within the specified  time limit  

to  (i)   sign the Agreement ; or  
    (ii)  furnish the required Performance  Security/ Security Deposit. 

c) if the bidder does not accept  the correction of the bid price pursuant to clause 26/25 
of ITB. 

 

16. The Bid Security  /EMD deposited with the Employer  will not carry any interest. 
 

17. FORMAT AND SIGNING OF BID: 
17.1. The Bidder shall  prepare the bidding documents comprising the Bid as described in 

Clause –11 of  these  instruction  to Bidders. 
 

17.2. All documents  of the Bid shall be typed or written in indelible ink and shall be signed 
with sealed by a person or  persons duly authorised to sign on behalf of the Bidder, 
pursuant to Sub-Clause-3.3 (a). All pages of the Bid  documents shall be initialed  by 
the person or persons signing the Bid. 

 

17.3. The Bid  shall contain no alterations, or  additions, except those  to comply with 
instructions issued  by the Employer , or as necessary to correct errors made by the 
Bidder, in which case such corrections shall be initialed by the person or persons 
signing the Bid. Erasing or overwriting  in the bid document may disqualify  the bidder. 

 

18. SEALING AND MARKING OF BIDS : 
 

18.1 Tenderer is required to submit his offers in sealed covers giving reference to this 
Tender Notice Number and date, containing offers in two parts-I & II as specified in the 
Tender documents. Earnest money is to be placed in a separate cover marked “Earnest 
Money” and cost of tender document ( applicable for downloaded tender document 
from website) is to be placed in a separate cover marked “ Cost of tender document” 
and shall be submitted with the part-I of the tender. 

 Part-I & II, should also be in sealed cover  clearly superscribing as Part-I & II on the  
respective  envelopes ( Name of the work shall be superscribed on the left side of the 
cover) placed in another  sealed cover superscribing  therein  name of work  and  NIT 
No. 

  

Part-II envelopes will be opened only in respect of such tenderers as found valid after 
scrutiny of Part-I 

 

18.2     The  envelopes, to be submitted , shall  be addressed  to the Employer at the following 
             address : 

 General Manager (CMC), 
 Contract Management Cell ,ECL(HQ) 
 At : Sanctoria  PO : Dishergarh –7133 333 Dt. Burdwan (WB) 
Inner and outer envelopes will bear the following additional identification : 
Bid for ……………………………………………………. 
Bid ref. No………………………………………………. 
Do not open before …………Hrs. IST on ……………..  
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18.3.     In addition to above, all the envelopes shall indicate the name and address of the 
             Bidder. 
 

18.4. If the outer envelope is  not sealed  and marked  as above, the Employer will assume no 
responsibility  for the misplacement or premature opening of the Bid. 

 

19.     DEADLINE FOR SUBMISSION OF BIDS : 
 

19.1.   Bids shall be delivered to  the Employer on 30/01/2012 and 31/01/2012 (between 10.00 
AM to 3.00 PM) at places described at clause 7 of NIT. In the event of the specified 
date for the submission of bids being declared a holiday for the Employer, the  Bids 
will be received up to the appointed time on the next working day. 

 

19.2.   The Employer may extend the deadline for submission of Bids by issuing an 
           amendment  in accordance with Clause 9 , in which case all rights and obligations of the 
           Employer  and the Bidders  previously subject to the original deadline will then be 
           subject to the new deadline. 
 

20.     LATE BIDS  
20.1.   Any Bid received by the Employer  after the deadline prescribed  in Clause 19 due to  
           any  reason whatsoever  will not be accepted. 
 

21. MODIFICATION AND WITHDRAWAL OF BIDS 
21.1. Bidders may modify or withdraw   their  Bids by giving  notice in writing before the 

deadline prescribed in Clause 19 in case the bidder has submitted the bid well before 
the deadline. 

 

21.2. Each  Bidder’s  modification or withdrawal notice shall be prepared, sealed , marked  
and delivered in accordance with the provisions of Clause 11 ,17,18, and 19, with the 
outer and inner envelopes additionally marked “MODIFICATION “ or “ 
WITHDRAWAL” , as appropriate. 

21.3. No Bid  may be modified  after the deadline for submission of Bids. 
 

21.4. Withdrawal  of a Bid between the deadline for submission of Bids and the expiration of 
the period of Bid validity specified in the Bidding Data or as extended pursuant to Sub-
Clause 14.2 may result in the forfeiture of the Bid. Security pursuant to Clause-15. 

 

22. BID OPENING 
22.1. The Employer will open  the bids, including  modifications made  pursuant to Clause 

21, in the presence of the bidder’s  or their representatives who choose to attend at the 
time and in the place specified in Clause 19 . In the event of the specified date of Bid 
opening being declared a holiday for the Employer,  the Bids  will be opened at the 
appointed time and location on the next working day . 

 

Envelopes marked ‘WITHDRAWAL” shall be opened and read out first Bids for which 
an acceptable  notice of withdrawal  has been submitted pursuant to Clause –21 shall 
not be opened. 

 

22.2. The Bidders’ names, the Bid prices, the total amount of each Bid, and of any alternative 
bid  (if alternative have been requested  or permitted), any discounts. Bid  modifications  
and withdrawal,  the  presence or absence of Bid Security  and such other details as the 
Employer may consider  appropriate will be announced  by the Employer  at the 
opening. 
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23. PROCESS TO BE CONFIDENTIAL  
23.1. Information  relating to the examination , clarification, evaluation and comparison  of 

Bids and recommendations  for the award of a contract  shall not be disclosed  to  
Bidders or any other persons not  officially concerned  with such process  until the 
award to the successful bidder has been announced . Any effort by a Bidder to 
influence the Employer’s processing of Bids  or award decisions may result in the 
rejection of his Bid. 

24. CLARIFICATION OF BIDS 
No document presented by the bidder after closing date and time of the bid will be 
taken into account by the Evaluation committee unless otherwise called for during 
technical scrutiny by the tender committee as clarification. This however, will have no 
bearing with the price quoted in the price bid. 

25. EXAMINATION  OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
25.1. Prior  to the detailed evaluation of Bids, the  Employer will determine whether each  

Bid: 
 a) meets  the eligibility criteria  defined in Clause 3 ; 
 b) has been properly signed ; 
 c) is accompanied by the required securities ; and  
 d) is substantially responsive to the requirements of the Bidding documents. 
 
25.2. A substantially responsive  Bid is one which  conforms  to all terms, conditions , and 

specifications of the Bidding documents without materials deviation or reservation. A 
materials deviation or reservation is one. 
a) which affects in any substantial way the scope, quality , or performance of the 

works. 
b) which limits in any substantial  way , inconsistent with the Bidding documents,  
             the Employer  rights or the Bidder’s  obligations under the Contract ; or 
c) whose  rectification would affect unfairly the competitive position  of other 

Bidders presenting  substantially  responsive Bids. 
25.3. If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 

discretion. 
26. CORRECTION OF ERRORS 
26.1. Bids determined to be substantially responsive will be checked by the Employer for 

any arithmetical  errors.  Errors will be corrected  by the Employer as follows : 
a) Where there  is a discrepancy between the amounts in figures and in words, the 

amounts in words  will govern , and  
b) where there is a discrepancy  between  the unit rate and the line item  total  

resulting from multiplying the unit rate by the quantity , the  unit rate as quoted 
will govern. 

c) discrepancy in totaling or carry forward in the amount quoted by the contractor 
shall be corrected. 
The tendered sum so corrected and altered  shall be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum 
quoted by the tenderer along with other tender / tenders rounding off to the 
nearest rupee should be done in the final summary of the amount instead of in 
totals of various sections of the offer. 

26.2. The amount stated in the Bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors  and , shall be considered as binding upon 
the Bidder. 
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27. EVALUATION AND COMPARISON OF BIDS 
27.1. The Employer will  evaluate  and compare only the Bids determined to be substantially 

responsive in accordance with clause –25. 
 
27.2. In  evaluating  the Bid, the Employer will determine for each bid the evaluated bid 

price by  adjusting the bid price as follows  : 
a) Making any correction for errors pursuant to clause 26 . 
b) Making an appropriate adjustment for any other quantifiable acceptable 

variation, deviation or alternative offers  submitted in accordance with Clause –
16 and  

c) making appropriate adjustments to reflect  discounts or others price 
modifications offered in accordance with clause 21. 

 

27.3. The Employer reserves the right  to accept  or reject any variation , deviation , or 
alternative offer variations , deviations , and alternative offer and other factors that are 
in excess  of the requirements of the bidding documents or otherwise  result  in 
unsolicited benefit for the employer shall not be taken into account in bid evaluation 
and award of work 

27.4. If the Bid of the successful Bidder is seriously unbalanced in relation to the company’s  
estimate of the cost of work to be performed under the contract, the company may 
require the Bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities, to  demonstrate the internal consistency of these prices with the construction 
methods and schedule proposed. After evaluation of the price analysis  the company 
may require that the amount of the performance security is increased at the expense of 
the successful bidder to a level sufficient to protect the company against financial  loss 
in the event of the default of the successful bidder under the contract. The definition 
seriously ‘ unbalance bid’ will no doubt vary from contract to contract. It is therefore 
essential  that before bids are called for , the cost engineering department must fix the 
price  above or below which the pricing of an item would be termed as seriously 
unbalanced. If the pricing of the bidder is such that he is likely to garner a major 
portion of the value of the contract at the initial stage of the project itself , the bid will 
be evaluated appropriately after carefully assessing the resultant fund flow form the 
company concerned. The concept of fund flow  will be adopted for works value over 
Rs.1.00 Crore. 

 

28. AWARD CRITERIA 
28.1. subject to Clause –29 , the Employer will award the Contract to the Bidder whose Bid 

has been determined to be substantially responsive to the Bidding documents and who 
has offered the lowest evaluated Bid Price , provided that such Bidder has been 
determined to be : 

 a) eligible in accordance with the provisions of Clause 2 ; and  
 b) qualified in accordance with the provisions  clause 3. 

 

Acceptance of offer issued  by the company need not be accepted by the tenderer. But 
the tenderer should acknowledge a receipt of order within 15 days of mailing of Work 
Order and any delay in  acknowledging  the receipt will be a breach of the contract and 
compensation  for the loss cause by such breach  will be recovered by the company by 
forfeiting Earnest Money Deposit/ Bid Bond. 

 

29. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND NEGOTIATE 
29.1. It is not obligatory to recommend the award of work to the lowest tenderer in all cases. 

In case the lowest tender is found to be unworkable and unbalanced or impractical, 
negotiation may be carried out with L1 only to arrive at reasonable rate. 

Contd…/11. 
 



(P-16)      
-11- 

 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
30.1. The Bidder , whose Bid has been accepted, will be notified of the award by the 

Employer prior  to expiration  of the Bid validity period by cable, telex, or facsimile 
confirmed by registered  letter. This letter ( hereinafter  and in the Conditions of 
contract called the “ Letter of acceptance”) will state the sum that the employer will pay 
the contractor in consideration of the execution, completion and maintenance of works 
by the contractor as prescribed by the contract (hereinafter and  in the contract  called 
“the contract price “) 

30.2. The notification of award will  constitute the formation of the contract , subject only to 
the furnishing of a  Performance Security / Security deposit in accordance with clause 
31. 

30.3. The agreement will  incorporate all agreements between Employer and the successful 
Bidder within 21 days following the notification of award along with the letter of 
acceptance. 

 

31.      PERFORMANCE SECURITY / SECURITY DEPOSIT. 
 

31.1 Security Deposit shall consist  of two parts : 
a) Performance  Security  to be submitted at award of work and  
b) Retention Money to be recovered from running bills. 

 

The security deposit  shall bear no interest. 
 

31.2 Performance  Security  should be 5% of contract  amount and should be submitted  
within 28 days  of receipt of LOA by the successful bidders in any of the form given  
below : 
* a Bank Guarantee  in the form given in the bid document. 
 

*         Govt. Securities , FDR or any other form of deposit  stipulated  by the owner. 
 

*        Demand Draft drawn  in favour  of  Eastern Coalfields Ltd. on any Nationalised 
         /Schedule  Bank. listed with RBI  & payable at its Brach at Asansol. 

 

The bid security deposited in the form of Bank Guarantee shall be duly discharged and 
returned to the contractor. The bid security deposited in the form of Demand draft shall 
be adjusted against the security deposit. 
If performance security is provide by the successful bidders in the form of Bank  
guarantee it shall be issued either . 
 

(a) By a Nationlised /Schedule Bank, listed with RBI  acceptable to ECL  or  
(b) By a foreign Bank located in India ( approved by RBI  ) and acceptable 

to the employer. 
(c) The validity  of the Bank guarantee shall be for a period  of one year or 

ninety  days beyond the period of contract whichever  is more. 
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Failure of the successful bidder to comply with the requirement as above shall 
constitute  sufficient  ground for cancellation of the award of work and forfeiture  of the 
bid security. 

31.3 Retention  Money should be deducted at  5% from running bills. Total of performance 
security  and retention money  should not exceed  10%  of contract amount  or lesser 
sum indicated in the bid document. 
Retention money deducted from bills may be refunded annually on submission of BG 
of equivalent amount. 
 

31.4 5%  Performance  Security  should be refunded , within  14 days  of the issue of defect  
liability  certificate (taking over certificate with list of defects ).Retention Money 
should be refunded after issue of No Defect Certificate . 

 

32. EMPLOYMENT  OF LOCAL LABOUR : 
32.1. “ Contractors  are to employ, to the extent  possible, only local project affected  people 

and pay wages not less than the minimum wages fixed by the local government’. 
 

32.2.  If a contractor  submits his bid, qualifies and does not get the contract because of his  
being not the lowest , he  will be prohibited from working as a sub-contractor  for the 
contractor who is executing the contract. 

 

33. LEGAL JURISDICTION 
33.1. Matter relating  to any dispute or difference  arising out of this tender and subsequent 

contract  awarded based on the bid shall be subject to the jurisdiction of Asansol court 
only. 

 

34. DEEMED EXPORTS 
34.1. If the bidder has quoted any item/ items  under the deemed exports then it will be the 

responsibility  of the Bidder to get all the benefits under deemed exports from the 
Government. The Company’s responsibility shall only be limited to the issuance of 
required certificates. The quotation of the Bidder will be unconditional and phrases like 
“Subject  to availability of deemed exports benefit” will not find place in it. 

 

35. CONSULTANTS NOT TO BID & VICE-VERSA : 
35.1. A firm  which has been engaged by the company to provide Goods or Works for a 

project or any of its affiliates will be barred from providing consultancy services for the 
same project. Conversely, a firm hired to provide consultancy services for the 
preparation or implementation of a project and any of its affiliates will be barred from 
subsequently providing Goods or Works or services related to the initial assignment for 
the same project. 

 

36. SUB-CONTRACTOR /SUB-VENDOR : 
36.1. The contract agreement  will specify  major items of supply of services  for which the 

contractor  proposes to engage Sub-Contractor/ sub-Vendor . The contractor  may from 
time to time propose any addition or deletion  from any such  list and will submit the 
proposals in this regard to the Engineer in Charge/Designated Officer in Charge for 
approval well in advance so as not to impede the progress of work. Such approval  of 
the Engineer in charge/Designated Officer will not relieve the contractor from any of 
his obligation , duties  and responsibilities under the contract. 

36.2. If a contractor submits his bid , qualifies and does not get the contract because of his 
not being the lowest , he will be prohibited from working as a sub-contractor  for the 
contractor  who is executing the work. 

 
********* 

 
 



(P-18)      
SECTION- 2 

 
FORMS OF BID AND QUALFICATION INFORMATION 

 
( To be filled by the bidders) 
 

CONTRACTOR’S BID 
 
 Sub :- BID for the work ………………………………………………………. 
 
To 
……………………………………. 
……………………………………… 
………………………………………. 
 
Dear Sir, 
 
 We offer to execute the Works described above in accordance  with the Conditions of 
Contract  accompanying the Bidding Documents issued to us. The Bid Security /Earnest 
Money in accordance  with the NIT and Instructions to Bidders amounting  to 
Rs………………….(in figures)……………………………………………. …(in words)  in the 
form as stipulated in Clause 15 of the Instructions to Bidders  is enclosed herewith ( to be filled  
in by the Bidder).  
 
 This Bid and your written acceptance of it shall constitute a binding contract between 
us. We understand that you are not bound to accept the lowest or any Bid you receive. 
 
 We hereby confirm  that this Bid complies with the Bid validity  and Bid security 
required by the Bidding documents. We also confirm that EMD  and other required  
documentary  evidences related to this part of the Bid are enclosed ( as listed below )  herewith  
either in original/ copies attested by Gazetted Officer/ copies  duly  authenticated  by us with 
signature and seal along with affidavit as per the format provided in the bid document. 
 
                    Yours faithfully, 
 
    Authorised Signature …………………………………… 
 
              Name & Title  of the Signatory…………………………… 
 
    Name of the Bidder : …………………..( the Contractor ). 
 
    Address : 
 
    Date :  
Encl : i) EMD of Rs…………………..vide ………………..dt…….. 
          ii)  
          iii) 
          iv) 
          v) 
         vi) 
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QUALIFICATION INFORMATION 
( In sealed Cover) 

(The information to be submitted by the Bidders) 
1. Constitution or Legal status of Bidder  ( attached copy ) 
 

 Place of registration  : ……………………………… 
 
 Principal place of business :…………………………….. 
 

 Power of attorney  of signatory Bid …( attached) 
 
2. Details of the turnover during last 3 (three) years : 
 

Annual Turnover Data for past      3 financial years. 
Year Turnover  in Rs. R e m a r k s 

   
 

3. Joint Venture  details : 
Name of all partners of a joint venture  
1. Lead partner 
2. Partner 
3. Partner 

 

Note :- Joint venture  must comply the following  requirement : 
i) Following are the minimum qualification requirements for joint venture : 

a) The qualifying criteria parameter e.g., experience, financial resources 
etc. of the individual partners of the JV will be added together  

           and the total criteria should not be less than as spelt out in Para 3.0 of 
          ITB as qualification criteria. 

 

ii) The formation of joint venture  or change in the joint venture character /partners 
after submission of the bid and any change in the bidding regarding joint 
venture will not be permitted. 

iii) Any bid shall be signed so as to legally bind all partners jointly and severally 
and any bid shall be submitted with a copy of the Joint Venture Agreement (JV 
Agreement)  providing  the joint and several liabilities with  
respect to the contract. 

iv) The pre-qualification of a joint venture does not necessarily  pre-qualify  any  of 
its partners individually or as a partner in any other  
joint venture or association. In case of dissolution of a joint venture , each one  
of the constituent  firms may pre-qualify  if they meet all the pre-qualification  
requirements, subject to written  approval of the employer. 
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v) The bid  submission  must include documentary  evidence to the relationship between  joint venture  partners in the form of JV Agreement to legally 

bind all partners jointly and severally for the proposed agreement which  should set out the principles  for the constitution, operation, responsibilities 
regarding  work and financial arrangements,  participation( percentage share in the total) and liabilities ( joint and several )  in respect of each and all 
of the firms in the joint venture . Such JV agreement  must evidence the commitment  of the parties to bid for the facilities applied for ( if pre-
qualified) and to execute the contract  for the facilities if their  bid is successful. 

vi) One of the partners  responsible for performing a key component of the contract shall be designated as lead partner. This authorization  shall be 
evidenced by submitting with the bid a Power of Attorney  signed by legally authorized signatories of all the partners. 

vii) The JV Agreement  must provide that the lead partner shall be authorized  to incur  liabilities and receive instructions for and on behalf of any and all 
partners of the Joint Venture  and the entire execution  of the contract shall be done with active  participation of the Lead Partner. 

viii) The contract agreement  should be signed jointly by each Joint venture partners. 
ix) An entity  can be a partner  in only one Joint Venture. Bid submitted by Joint Ventures including the same entity as partner will be rejected. 
 x)   The JV agreement may specify the share of each individual partner for the purpose of execution of this contract.  This is required only for the sole  

purpose of apportioning the value of the contract to that extent to individual partner for subsequent submission in other bids if he intends to do so 
for the purpose of the qualification in that tender. 

4.. Details of   experience  for similar nature and complexity of work in last 7 ( Seven ) years : 
  

Use  a separate statement  for each contract. 
Sl.
No 

Number of contract / 
Name of contract 

Name of the 
employer 

Employers 
address 

Nature of work  
and special 
features  if any : 

Contractor’s role (check  
one)   
1. Sole contractor  
2. Subcontractor 
3. Partner in Joint 
venture   

Value  of 
the total 
contract  

 Date of 
award 

Date of 
completion  

Specified 
requirements : 
a) Excavation  & 
removal of 
Soil/Sand 
/Ash/Rock/Coal  

          
5.   Proposed sub-contractors and firms to be involved. : 

Section of work  Value of sub-contractor..  Sub-contractor  
( Name of Address ). 

Experience in similar works  

 
6.    Information on Bid Capacity ( works for which bids have been submitted and works which are yet to be completed ) as on the  
 as on the date of this bid : 

a) Total value of work executed in last five years ( year-wise). 
b) Details of existing commitments and ongoing works. 
c) Details of works for which bids already submitted. 
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7. Evidence  of access to financial  resources  to meet  the qualification requirements : Cash  in hand line of credit  and other  

financial means etc. sufficient  to meet the construction cash flow ( copies to be submitted and the following format to be filled up ): 
Source  of financing Amount in Rs. 
1.  
2.  

Note :-  Certificates submitted shall be dated within three months before the date of tender opening . 
 
8. Details  of the bankers : 

Banker Address of the banker / Telephone/ Fax/Telex Contact name  &  title 
   
   

 

9   .     Details of Dumpers/Shovels/tippers /pay loaders/Dozers/drills/ water sprinklers and other equipment to be used for the work : 
Sl.No. Equipment  type and 

capacity 
Registration No.(only for the 
equipments /vehicles having Regn.) 

Make and model Numbers 

     
 
10.     The bidder should list transport available for personnel, construction , plant, stores and machinery . Where  transport  is to be  

Subcontracted  the proposed arrangements  should be clearly demonstrated. 
 

11.   The bidder should provide full details of his plant  and maintenance facilities together with the full details  of laboratory  personnel 
 Workshop personnel including fitters , mechanics ,machinists etc. 

 

12.    Permanent  Income Tax Account  No (PAN)         : 
 

13.   TECHNICAL RESOURCES : 
 List  of technical  personnel available with the tenderer with  their qualification  and experience. 

 

14.   DETAILS  OF EARNEST MONEY/BID SECURITY : 
Deposit  of Earnest Money by : 

 Details of certified cheques /draft/BG. 
Amount  (Rs.): 
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15.   OTHERS DETAILS : 

  (a)  Details of registration/ enlistment with Government  organizations/ PSUs/Subsidiaries  of Coal India. 
  (b)      Certificate  of registration  as per statutory  requirements under Contract Labour  Laws as may be applicable. 

 

16.   Acceptance by the Tenderer of conditions of contract as per Tender Documents (attach signed copies of the bid document issued 
 to them  along with the tender as proof of acceptance ). 

17. The bidders would give a declaration that they have not been banned or de-listed by any Govt. or Quasi-Govt.  Agencies or  PSU’s.  If a bidder 
has been banned by any Govt or Quasi- Govt. agencies or PSU’s that fact must be clearly stated and it may not necessarily be a  cause  for 
disqualifying him. If this declaration is not given the bid will be rejected as non-responsive. 

 
                                                                                                                                                                                  
                                                                                                                                                                                       Signature of the Tenderer with seal 
 
Note :- 1) Separate sheets may be attached to furnish details, if necessary 

2)  Bidders are to fill up all the relevant  17 points of ‘Qualification information document’. In case any point is not  
     applicable / Nil  applicable, the same be indicated against the relevant point. 

            3)  Relevant documents towards fulfillment of eligibility criteria and related information be also submitted covering clause  
                 No.3.3, 3.4 & 3.6  of “Instruction to Bidders” 
                 

Contd…/23 



(P-23) 
Annexure- A 

Format for Affidavit 
 

Non-Judicial Stamp Paper 
 

AFFIDAVIT 
 

 I…………………………………………….Partner /Legal Attorney/Accredited 
 
Representative of M/s……………………………………………………Solemnly declare that  

1 ………………………,we are submitting Tender for the work ……………………………. 

………………………………………………….. against Tender Notice No…………………… 

………………………………………………………………………dt……………………. 

2. None of the Partners of our firm is relative  of employee  of …………………. ……… 

………………………………………..(Name of the Company  ). 

3. All information furnished  by us in respect of fulfillment  of eligibility criteria  and 

            qualification  information of this Tender is complete , correct  and true. 

4. All documents/ credentials  submitted along with this Tender are genuine , authentic,  

            true  and valid. 

5. If any information and document submitted is found to be false/ incorrect at any time, 

department  may cancel my Tender and action as deemed  fit may be taken against us, 

including  termination of the contract, forfeiture  of all dues including  Earnest Money 

and banning / de-listing of our firm and all partners of the firm etc. 

6. We hereby submit that we will accept the tender document as available in the website 

and our tender may be rejected if any tampering in the tender document is found after 

opening of the tender. 

7. We here by agree to the fact that in case of any discrepancy between the tender 

document downloaded from the website and the master copy available in the office, the 

later shall prevail and will be binding on us. We shall not have any claim on this 

account. 

8. We allow ECL authority to seek reference  from our banker. 

 

Signature of the Tenderer 

Dated : ……………….. 

 

Seal of Notary 
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     GENERAL TERMS AND CONDITIONS  (G.T.C.) 
1. Definitions  : 
I) The word "COMPANY" or “EMPLOYER” or “ OWNER” wherever occurs in the 

conditions, means the Eastern Coalfields Limited represented at the headquarter of the 
company by the Chairman-cum- Managing Director or his authorised representative or 
any other officer specially deputed for the purpose.  

 
II) The word “Principal Employer” where ever occurs, means the athorised representative 

of any other officer specially deputed by the company for the purpose. 
 
III) The word "Contractor / Contractors " wherever occurs means the successful tenderer / 

tenderers  who has / have deposited the necessary Earnest Money and has / have been 
given written intimation about the acceptance of tender and shall include legal 
representative of such  individual or  persons composing a firm or a company or the 
successors and permitted assignees of such individual, firm or company , as the case 
may be and any constitutional , or other wise change of which shall have prior approval 
of the employer. 

 
IV) " The  Site " shall mean the site of the contract work  including land and any building 

and erections thereon  and any other lands allotted by the company for contractor's use. 
 

V) The term “Sub-contractor” as employed herein , includes those having a direct contract 
with contractor either on piece rate , item rate , time rate or on any other basis and it 
includes one who furnishes work to a special design accordingly to the plans or 
specification of this work but does not include one who mearly supplied materials. 

 

VI) "Accepting Authority" shall mean the management of the company and includes an 
authorised representative of the company or any other person or body of persons 
empowered in this behalf by the company.  

 

VII) A "Day" shall mean a day of 24 hours from midnight to midnight. 
 

VIII) "Engineer In-Charge"/designated officer in charge will be clearly defined in the 
contract documents . Engineer- In-Charge / Designated Officer in-charge who is of and 
appropriate seniority will be responsible for supervising and administrative contract , 
satisfying payment due to the contactor valuing variations to the contractor, awarding 
extension of time and valuing compensation event. Engineer-In-Charge /Designated 
Officer In-charge may further appoint his representative i.e. another person / project 
manager or any other competent person and to notify to the contractor who is directly 
responsible for supervising the work being executed at the site on his behalf under the 
delegation of powers of the company. However over all responsibility, as per as the 
contract is concerned will be that of the Engineer-In-Charge / Designated Officer 
Incharge.  

        
IX) The "contract" shall mean the notice   inviting tender, the tender as accepted by the 

company and the formal agreement executed between the company and the contractor  
together with the documents referred to therein including general terms and conditions, 
special conditions, if any, specifications, designs & drawings including those to be 
submitted during progress of work, schedule of quantities with rates and amounts. 

 
Contd…/2 
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X) The " Work" shall mean the works required to be executed  in accordance with the 

contract or parts thereof as the case  may be and shall include all extra or additional, 
altered or substituted works or any work of emergent nature, which  in the opinion of 
the Engineer-in- charge, become necessary during the progress of the works to obviate 
any risk or accident or failure or become necessary for security. 

XI) "Schedule of rates " referred to in this condition shall mean  the standard schedule of 
rates prescribed by the company and the amendments issued from time to time . 

XII) "Contact Price " shall mean : 
a) In the case of lump sum contacts the total sum for which tender is accepted by the 

company. 
b) In the case of other types of contracts the total sum arrived at based on the 

individual rates quoted by the tenderer for the various items shown in the "Bill of  
Quantities" of  the  tender documents as accepted  by the company with or without 
any alteration as the case may be. 

XIII) "Written notice"  shall mean a notice or communication in writing and shall be deemed 
to have been duly served if delivered in persons to the individual or to a member of the  
firm or to an office of the corporation / company for whom it is intended, or if delivered 
at or sent by registered mail to the last business address known to him who gives the 
notice. 

XIV) Drawing / plans shall mean all  :  
a) Drawing furnished by owner with the bid documents if any , as a basis for 

proposal.  
b) Working drawing  furnished by the owner after issue of letter of acceptance of 

the tender to start the work. 
c)      Subsequent  working drawings furnished by the owner in phases 
           during  progress of the work and  
d)      fabrication drawings, if any, submitted by the contractor and duly    
           approved by the owner. 

XV) “Codes” shall mean the following, including the latest amendments, and /or 
replacement, if  any.  
a) Bureau of  Indian Standards relevant to the works under the contract and their 

specifications. 
b) Indian  Electricity Act and Rules and Regulation made there under. 
c) Indian Explosive Act and Rules and Regulation made   there under 
d) Indian Petroleum Act and Rules and Regulation made  there under 
e)     Indian Mines  Act and Rules and Regulation made  there under 
f)     Any other Act. Rule and Regulations applicable for employment of labour,    
           safety provision, payment of provident fund and compensation , insurance etc. 

2. Contract Documents : 
The following documents shall constitute the contract documents : 
i) Article of Agreement . 
ii) Notice Inviting Tender.  
iii) Letter of acceptance  of tender indicating  deviations, if any  from the conditions 

of contract  incorporated  in the tender document  issued  to the bidder and duly 
accepted  by the Employer.  
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iv) Condition of contract , including general terms and conditions additional terms 
and conditions, special conditions, if any etc.  forming part of the Agreement. 

v) Specifications  where it is part of Tender Documents. 
vi) Scope  of works/ bill  of quantities/schedule of works/ quantities and  
vii) Contract Drawing /finalised  work programme. 
 

2.1   After acceptance of tender and on execution of contract/issue of work order, to proceed 
with the work , as the case may be, the contractor shall be furnished , free of charge, two 
copies of contract documents(certified true copies) excepting those drawings to be 
supplied during the progress of work. The contractor shall keep copy of these 
documents, on the site/place  of work in proper manner so that these are available for 
inspection at all reasonable times by the Engineer-in-charge, his representatives or any 
other officials authorised by the company for the purpose. 
 

2.2    None of these documents  shall  be used by the contractor for any purpose  
other than this contract and  the contractor shall ensure that all persons employed for 
this contract strictly adhere to this and maintain secrecy, as required of such documents. 
 

2.3      The court of Asansol shall have exclusive jurisdiction in all matters arising 
           under this contract. 
 
3. Discrepancies and adjustments there of. 

The documents forming part of the contract are to be treated as mutually explanatory of 
one another and in case of discrepancy between schedule of quantities the 
specifications and / or drawing, the following order of preference shall be observed :- 
a) Description  in Schedule of quantities. 
b) Particular  specification and special conditions, if any. 
c)        Drawings. 
d)       General specifications. 

 
3.1. In the event of varying or conflicting provisions made in any of the document 

/documents forming part of the contract, the Accepting Authority's decision/ 
clarification shall hold good with regard to the intention of the document or contract as 
the case may be. 

 
3.2. Any error in description, quantity or rate in schedule of quantities or any omission there 

from , shall not vitiate the contract or release the contractor from discharging his 
obligations under the contract including execution of work according to the drawings 
and specifications forming  part of the particular contract document. 

 
3.3. Any difference detected in the tender/ tenders submitted, resulting from : 

a) Discrepancy between description in words and figures, the rate which 
corresponds to the words quoted by the contractor shall be taken as correct. 

b) Discrepancy in the amount quoted by the contractor due to calculation mistake 
of the unit rate and quantity, the unit rate shall be regarded as firm and amount 
corrected. 
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c) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
shall be corrected.  
The tendered sum so corrected and altered shall be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum 
quoted by the tenderer along with other tender /tenders. Rounding off to the 
nearest rupee should be done in the final summary of  the amount instead of in 
totals of various sections of schedule of quantities. 

4. Security Deposit : 
4.1. Security Deposit shall consist  of two parts : 

a) Performance  Security  to be submitted at award of work and  
b) Retention Money to be recovered from running bills. 

The security deposit shall bear no interest. 
4.2. .Performance Security  should be 5% of contract amount and should be submitted 

within 28 days of receipt  of LOA by the successful bidders in any of the form given 
below ; 

o a Bank Guarantee in the form given in the bid document. 
o   Govt. Securities , FDR or any other form of deposit  stipulated by the owner 
o  Demand draft drawn in favour of Eastern Coalfields Ltd. on any     
     Nationalised/Scheduled Bank  listed with RBI & payable at its Branch at Asansol. 

 

The bid security  deposit  in the form  of Bank Guarantee  shall be  duly discharged  
and returned  to the contractor . The bid security  deposited in the form of Demand draft 
shall be adjusted against the security deposit. 
 

4.3. If performance security  is provided by the successful bidders in the form of Bank 
guarantee  it shall be issued  either 

(a) By a Nationalized  /Scheduled  Bank , listed with RBI  and acceptable to 
ECL. 

(b) by a foreign  bank  located in India ( approved by RBI) and acceptable 
to  ECL. 

(c) the validity of the Bank guarantee  shall be for period  of one year or 
ninety days beyond the period of contract whichever  is more. 

4.4. Failure  of the successful bidder  to comply with the requirement as above shall 
constitute sufficient  ground for cancellation  of the award of work and forfeiture  of the 
bid security.  

 

4.5. Retention  Money should be deducted at  5% from running bills. Total of performance 
security  and retention money  should not exceed  10%  of contract amount  or lesser 
sum indicated in the bid document. 
Retention money deducted from bills may be refunded annually on submission of BG 
of equivalent amount. 

 

4.6. 5% Performance  Security  should be refunded  within 14 days of the issue of defect  
liability  certificate ( taking over certificate  with a list of defects). Retention money 
should be refunded after issue of No Defect Certificate. 

 

4.7. Refund of Security Deposit  : The refund of Security  deposit shall be subject to 
company’s  right to deduct /appropriate its dues against  the contractor under this 
contract  or under any other contract . On completion of the entire work and certified as 
such by the Engineer-Incharge, one half of the security  deposit remaining with the 
company shall be refunded. The other half shall be refunded to the contractor  on the 
expiry  of six months performance guarantee period from the date of completion as 
certified by the Engineer-In-Charge , subject to  the following conditions : 

Contd…/5 
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a) Any defect/defects in the work, if detected after issue of completion certificate 
is/are rectified  to  the satisfaction of the Engineer-in-charge  within the said defect 
liability period of six months  or on  its due extension till completion  of the 
rectification work as required. 

b) In the case  of building work  or other work of similar nature the refund shall be 
made on the expiry  of the said six months period or at the end of one full monsoon 
period i.e. June to September . Whichever  is later in point of time and any defects 
such as leakages  in roof effloresces in walls, dampness, defects in drainage etc.  
should be  rectified  to the satisfaction  of the Engineer-In-charge. 

c) (i)   In case  of supply, installation and commissioning of equipment for electrical  
and mechanical  works  the refund  shall be made on the expiry of defect 
liability period which will be one year from the date of commissioning of the 
equipment/completion of the work  and /or rectification of any defect which 
may be detected in the individual equipment or the whole system under the 
contract, whichever is later. 

(ii)All types  of Manufacture’s  guarantee /warranty  wherever applicable  are to be  
issued/revalidated  in the name of the owner by the Contractual agency  and will 
be covered  with relevant counter guarantee. 

 
5. Deviations/ variations in quantities : Extent  and  pricing.  

The quantities given in the "Schedule of Quantities" are provisional and are meant to 
indicate the extent of the work and to provide a uniform basis for tendering and any 
variation either by addition or omission shall not vitiate the contract. 
 

5.1 The company through its Engineer Incharge or his representative  shall, without 
radically changing the original scope and nature of the contracted work,  have power to 
make any alterations in or additions to or substitution of the original specifications, 
drawings designs and instructions that may appear to be necessary or advisable during 
the progress of the work. The contractor shall be bound to carry out the works in 
accordance with the instructions  given to him in writing by the Engineer Incharge or 
his representative on behalf of the company.  Such altered  or additional or substituted 
work, which shall form part of the original contract, shall be carried out by the 
contractor on the same conditions in all respects on which they agreed to do the main 
work and at the same rate/rates as are specified in the contract. 

 
5.2. If the additional, altered or substituted work includes any class of work for which no 

rate/ rates  is/are specified in the contract, rates for such items shall be determined by 
the Engineer-in-Charge as follows : 

 
a) The rate shall be derived from the rate/rates for similar or near similar class of 

work as is / are specified in the contract /tender , failing which  
 

b) The rate shall be derived from the company's prescribed schedule of rates based 
on which the estimate for tendering has been prepared plus or minus the 
percentage by which the tendered amount for the whole work quoted by the 
contractor is above or below the estimated amount as per the tender document, 
failing which  
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c) The rate shall be derived from contractor's rate claimed for such class of work 
supported by analysis of the rate /rates claimed by the contractor. The rate to be 
determined by the Engineer-Incharge as may be considered reasonable taking in 
to account  percentage of profit and overhead not exceeding ten percent or on 
the basis of market rates, if any, prevailing at the time when work was done. 
In the case of composite tenders , where two or more schedule of quantities for 
similar items description may form part of the contract , the applicable rate shall 
be taken from the schedule of quantities of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for the similar 
item of work in the other schedule of quantities. 
However, the Engineer-Incharge shall be at liberty to cancel the instruction by 
notice in writing and to arrange to carry out the work in such a manner as he / 
she considers advisable under the circumstances. The contractor shall under no 
circumstances suspend the work on the plea of non-settlement of rates. 

 

5.3. Alterations in the quantities shall not be considered as a change in the conditions of the 
contract nor invalidate any of the provision thereof provided that a supplementary work 
order or agreement for the item /items involve will be necessary when the alterations 
involved one or more of the followings: 
i) An increase of more than 10% of the total cost of the work calculated from the 

original tendered quantities and the contract price. 
ii) Incase of item rate tenders and increase or decrease of more than 25% in the 

quantities of item below plinth level and 5% of the item of above plinth level 
any major item or abnormally high value item of contract due to variations in 
the site conditions or change in the drawings and design. A major contract item 
is an item  which is equal to or greater than 5% of the total contract cost as per 
agreement. The items appearing as minor item in the original contract shall be 
construed as becoming a major item when increase to the extent that the total 
cost of the item is equal to or greater than 5% of the total agreement value. 
Abnormally high value items are those whose quoted rates are more than 20% 
of the updated estimated rates of the company. 

iii) The sub clause (ii) as above shall be applicable for item rate tenders only and 
not applicable for percentages tenders for works based on standard schedule of 
rates of the company. 

iv) More than 10% deviation from original awarded value should require approval 
of next higher authority but total amount should be within the delegated power 
of the next higher authority. 

 

5.4) The variation in quantity of  abnormally low value item for item rate tenders shall not 
be permitted below 25% of the items below plinth level and 5% of the item above 
plinth level of the agreement schedule of quantities, but in exception cases with the 
written instruction of EIC. Abnormally low value items are those whose quoted rate are 
less than 20% of the updated estimated rates of the company. 
Therefore , quantity variation , if required, in respect of abnormally high rates and 
abnormally low rates items may be allowed up to the % mentioned above of the tender 
quantity beyond which rate analysis will be resorted to based on current market price 
and payment for extra quantity over the permitted quantity of +/ - 25% and + / - 5% 
would be made on the basis of the analysed rate or quoted rate whichever is less. 
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5.5) The time for completion of the originally contracted work shall be extended by the 
Company in the proportion that the additional work ( in value) bears to the original 
contracted work ( in value) as may be assessed and certified by the Engineer-in-charge. 

 

5.6) The company through its Engineer-in-charge or his representative, on behalf of the 
company, shall have power to omit any part of the work in case of non-availability of a 
portion of the site or for any other  reason and the contractor shall be bound to carry out  
the work in accordance with the instructions given by the E.I.C. No claim for omitting 
the part of the work or extra charges / damages shall  be made by the contractor on 
these grounds. 

 

5.7) In the event of any deviation being ordered which in the opinion of the contractor 
changes radically the original scope, and nature of the contract, the contractor shall 
under no circumstances suspend the work, either original  or altered or substituted, and 
the dispute / disagreement as to the nature of deviation or the rate/ rates to be paid 
thereof  shall be resolved separately with the company.  

 

6. Time for Completion of Contract, - Extension thereof, Defaults and compensation of 
delay :. 

Immediately  after the contract is concluded, the Engineer-in-charge and the contractor 
shall agree upon  time and progress chart prepared on the basis of a construction 
schedule to be submitted by the contractor showing the order in which the work is 
proposed to be carried out within the time specified in the contract documents. For  the 
purpose of this time and progress chart, the work shall be deemed to have commenced 
on the expiry of 10 ( Ten ) days from the issue of letter of acceptance / Work order or 
handing over the site of work or handing over responsible no of working drawing to the 
contractor whichever is later. 

 

6.1 If the contractor, without  reasonable cause of valid reasons, commits default  in 
commencing the execution of the work within the aforesaid date , the company shall 
without prejudice to any other right or remedy, be at liberty, by giving 15 days notice in 
writing to the contractor to commence the work, failing which to forfeit the Earnest 
Money deposited by him. 

 

6.2 In the event of the contractor’s  failure  to comply  with the required  progress  in terms 
of the agreed time  and progress  chart or to complete  the work and clear the site on or 
before the date of completion of contractor or extended date  of completion, he  shall 
without  prejudice to any other right or remedy available  under the law to the company  
on account of such breach , shall become liable  to pay for penalty as under : 
a)   If the average daily progress  of work during the calendar months is less than the 

stipulated  rate indicated in the detail tender notice , penalty  as detailed below will 
be levied. 

        i)  If the average  daily  progress  of work executed during the calendar 
                         month is more than 80%  and less than 100% of stipulated  rate of 
                         progress, penalty equal to 10%  of the contract value of the short fall in  
                        work shall be  levied. 
        ii) If  the average daily  progress of work executed during  the calendar 
                        month is less than 80%  of stipulated  rate, penalty equal to 20% of  
                        contract value of the  short fall in work shall be levied.  
       iii) The aggregate  of the penalties so levied shall not exceed 10% of the total 
                        contract value. 

             Contd…./8 
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Penalty  will be calculated every month and withheld. The contractor shall  be  allowed 
to makeup  the shortfall  in the in the succeeding months within the stipulated time of 
completion. 

 

The company  may waive the payment of compensation , depending upon  merit  of the 
case, on request received from the contractor if the entire work is complete within  the 
date as specified  in the contract or as validity  extended  without stipulating  any 
penalty. 

6.2.1 The company,  if satisfied , that the works can be completed by the contractor within a 
reasonable  time after the specified time of completion,  may allow further extension of 
time at its discretion with or without the levy of LD . In the event of extension  granted 
being with L.D., the company  will be entitled  without prejudice  to any other right or 
remedy available in that behalf, to recover  from the contractor as agreed  damages 
equivalent  to half percent of the contract value of the works for each week or part of 
the week subject to ceiling of 10 %  of the contract price. 

6.2.2 The company , if not satisfied  that the works  can be completed by the contractor, and 
in the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 
right , or remedy available in that behalf , to rescind the contract. 

6.2.3 The company, if no satisfied  with the progress of the contract  and in the event  of 
failure of the contractor  to recoup the delays in the mutually agreed time frame, shall  
be entitled  to terminate the contract. 

6.2.4 In the event  of such termination  of the contract as described in clauses 6.2.2 or 6.2.3 
or both, the company, shall be entitled  to recover  L.D. upto ten percent (10%)  of the 
contract value and forfeit the security  deposit  made by the contractor besides  getting 
the work completed  by other means at the risk  and cost of the contractor. 

 
6.3 Extension of date of  completion  : On happening of any events causing delay as stated 

here under, the contractor shall intimate immediately in writing the Engineer-in -
charge. 
a) Abnormally  bad weather 
b)  Serious loss or damage by fire or other  causes related to ‘ Force  Majeure 

Conditions’. 
c) Civil commotion, strikes or lock outs affecting any of the trades employed on 

the  work. 
d) Non-availability of stores which are the responsibility of the company to supply  
e) Non availability or breakdown of tools and plant to be made available or made 

available by the company 
f) Delay on the part of the contractors or tradesmen engaged by the company not 

forming part of the contract holding up further progress of the work. 
g) Non-availability of working drawings/ work programme in time, which are to 

be made available by the company during progress of the work. 
h) Any other causes which at the sole discretion of the company , is beyond the 

control of the contractor. 
‘Hindrance Register” should  be maintained for recording the Hindrances. This shall be 
maintained on day to day basis and should be signed by both  parties. Disputes if any 
should be decided by Engineer-In-charge or authority higher than him which should be 
binding on the contractor. In case of dispute, decision should be conveyed within 15 
days from the dispute.   
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The Contractor may request the company in writing for extension of time within 14 
days of happening of such event causing delay stating also, if practicable , the period 
for which extension is desired . The company may, considering the eligibility of the 
request, give a fair and  reasonable extension of time, including reasonable mobilization 
time ( if required for completion of work  after Force Majeure even is over ) for 
completion of the work. Such extension shall be communicated to the contractor in 
writing by the  company through the Engineer-in-charge within 1(one) month of the 
date of receipt of such request. 
The contractor shall however use his best efforts to prevent or make good the delay by 
putting his endeavors constantly as may be reasonably required of him to the 
satisfaction of the Engineer-in-charge. 

 
6.3.1 Provisional extension of time may also be granted by the Engineer-In-charge during the 

course of execution on written request for extension of time within 15 (Fifteen) days of 
happening of such events as stated above, reserving the company’s right to impose / 
waive  penalty at the time of granting final extension of time as per contract agreement. 

 
6.3.2 When the period fixed for the completion of the contract is about to expire , the 

question of extension of the contract may be considered at the instance of the contractor 
or the company or the both. The extension will have to be by the party’s agreement ,  
expressed or  implied.  
Incase the contractor does not apply for grant of extension of time within 15 ( Fifteen) 
days of hindrance occurring in execution of the work and the company wants to 
continue with the work beyond the stipulated date of completion for reason of the work 
having been hindered, the Engineer-in-Charge at his sole discretion can grant 
provisional extension of time even in the absence of application from the contractor. 
Such extension of time granted by the Engineer-in-charge is valid provided the 
contractor accepts the same either expressly or implied by his actions before and 
subsequent to the date of completion. Such extension of time shall be without prejudice 
to company’s right to levy compensation under the relevant clause of contract.  
 

6.4 The bidding documents hereby states that :  
a) The successful bidder/contractor will advise , in the event of his having to resort 

to this clause by a registered letter duly certified by the local chamber of 
commerce or statutory authority, the beginning  and end of the cause of delay, 
within fifteen days of the occurrence and cessation of such Force Majeure 
condition. In the event of delay lasting over two months, if arising out of force 
majeure, the contract may be terminated at the discretion of the company. 

 
b) For delays arising out of force  majeure, the bidder/contractor will not claim 

extension in completion date for a period exceeding the period of delay 
attributably to the causes of force majeure and neither company nor the 
bidder/contractor shall be liable to pay extra cost ( like increase in rates , 
remobilisation  advance, idle charges for labour and machinery etc. ) provided it 
is mutually established that  the force  majeure condition did actually exist. 
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c) If any of the force majeure conditions exists in the place of operation of the 

bidder event at the time of submission of bid he will categorically specify them 
in his bid and state whether they have been taken into consideration in their 
quotations. 

 
6.5 Whenever time extension is given to the contractor for reasons for delay solely 

attributed to the company( for all the cases including when higher prices have been 
awarded ), price variation may have to be allowed depending on the conditions of the 
contract . In order to determine the above, a hindrance register will be maintained 
which will be jointly signed by both the parties at the time of periodical review 
meetings to be held at least once in three months by the Engineer-in-charge / 
Designated Officer –in-charge  whose decision in this cases will be final. The delays 
will be determined solely on the basis of this register, and that any refusal on the part of 
the contractor to sign the register would mean that the delay, if it occurs will be solely 
attributed to him. 
Hindrance  register is signed by both the parties. The contractor should also be given 
permission to write his observation / disagreement in the register. 
In case the contractor  has a different opinion for hindrance and a dispute arises, then 
the matter would be referred to the higher authority whose decision will be final and 
binding on the contractor and the decision to be communicated within 15 (Fifteen) 
days. 
 

7. Supply of materials : 
The contractor shall at his own expense, provide all materials except Explosives  and its 
accessories required for the work and the rates quoted by the contractor shall be for 
finished work inclusive of all materials required for completion of the  work as 
specified in the contract. The company may  of its own or at the request of the 
contractor supply such materials as may specified , if available , at rate /rates to be 
fixed by the Engineer-In-Charge. 
 

7.1. For the materials which the company has agreed to supply for the contract, the 
contractor shall give in writing of his requirements in accordance with the agreed 
phased program to the Engineer-in-charge  sufficiently in advance. The value of 
materials so supplied shall be set off or deducted from the payment to be made for the 
items of work in which such materials have been consumed, or from any sum then due 
or to become due to the contractor thereafter. 

 
7.2. The contractor shall keep accurate record of materials issued by the company, maintain 

proper accounts for the receipts and issues to the work / contract and shall be open to 
check by the Engineer-in-charge or his authorised representative. The contractor shall 
ensure that such materials are consumed for the contract only and the Register for 
receipts and issues of such materials shall be signed both  by the representatives of 
Engineer-in-charge and the contractor. 
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7.3. All materials, tools and plants brought to site by the contractor including the materials 
supplied by the company shall be deemed to be held in the lien by the company and the 
contractor shall not have the right to remove the same from the site , without the written 
permission of the Engineer-In-Charge. The company shall not however be liable for 
any loss, theft or damage due to fire or other causes during this period of lien. 

 
7.4 The contractor shall bear the cost of loading, transporting to site, unloading, storing 

under cover as required etc. as may be necessary for the use and keeping the materials 
in good condition. 

 

7.5 Any surplus materials, remaining after completion or termination of the contract, shall 
be returned by the contractor at his cost to the place of issue and the Engineer-in-charge 
shall accept the same at the rate not exceeding the rate at which these were originally 
issued taking into consideration the deterioration or damage , if any, that may have 
been caused during the custody of the contractor. In the event, the contractor fails to 
return the surplus materials out of those supplied by the company, the Engineer-in-
charge may, in addition to any other liability which the contractor would incur in this 
regard, by notice in writing require the contractor to pay the amount at  double the issue 
rate for such un-returned surplus materials. This does not cover Explosives & its 
accessories which has been dealt elsewhere in this bid document. 

 

7.6 On  completion or on termination of the contract in advance, if any, in respect of 
materials brought to site paid by company if fully recovered, the contractor, shall be 
entitled to remove at his expenses all surplus materials originally supplied by him and 
upon such removal, the same shall become the property of the contractor. 

 
7.7 All charges on account of octroi, terminal or sales tax and other duties on materials 

obtained for the works from any source  (excluding materials supplied by the company)  
shall be borne by the contractor. 

 
8. Quality Assurance- Materials and Workmanship : 

The contractor shall carry out and complete the work in every respect in accordance 
with the contract and shall ensure that the work conforms strictly to the drawings, 
specifications, instructions of the Engineer-In-charge. The Engineer-In-charge may 
issue, from time to time, further drawings, detailed instructions/ directions in writing to  
the contractor. All such drawings, instructions / directions shall be consistent with the 
contract documents and should be reasonably inferable there from, along with 
clarifications  / explanations thereof, if necessary. However , the contractor will be 
solely responsible for design and erection of all temporary structure required in 
connection with work. 
 

8.1 i) The contractor shall be   responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject to the 
approval of the company. All work under execution in pursuance of the contract shall be 
open to inspection and supervision by the Engineer- in-charge or by his authorised 
representative or any other official of higher rank or any other person authorised by the 
company in this behalf & the contractor shall allow the same . 
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8.1. ii)  The contractor shall give a clear notice period offering the materials /equipments for 

inspection by the company and they will not be dispatched unless they are inspected 
and cleared for dispatched by the representative of the company. The company may in 
exceptional cases waive this requirement with sufficient reasons wherever required. 
 

8.2. All materials to be provided by the contractor shall be in conformity with the 
specifications /schedule of work as per the contract and the contractor shall furnish 
proof, if so required by the Engineer-in-charge for his satisfaction that the materials  so 
comply.  

 
8.3. The contractor shall immediately after the award of contract draw up a schedule giving 

dates for submission of samples / shop drawings (viz. Bar-bending drawing / schedules) 
as required or necessary by the specification for approval of Engineer-in-charge who 
shall approve, after amendments,  if any, promptly so that there is no delay in the 
progress of the work of the contractor or of the work of any of the sub-contractor . On 
receipt of samples / shop drawing as per schedule, the Engineer-in-charge  shall arrange 
to check with reasonable promptness ensuring conformity of the samples with the 
required specification  and complying with the requirements as per contract documents 
keeping in view that the work shall be in accordance with the samples approved by 
him. The contractor shall be bound to furnish fresh samples, if disapproved by the 
Engineer-In-charge, for his approval. However, EIC’s  approval of any sample design / 
drawings (permanent / temporary structures) shall not alter contractor’s full 
responsibility whatsoever for the performance and safety of executed job.   

 
8.4.    i) The company, through the Engineer In-charge , shall have full powers to reject any 

materials or  work due to a defect therein for not conforming to the required 
specification, or for materials not being of the required quality and  standard or for 
reasons of poor workmanship or for not being in accordance with the sample approved 
by him or for any other reason. The contractor shall forthwith remedy the defect/replace 
the materials at his expense and no further work shall be done pending such 
rectification / replacement of materials, if so instructed by the Engineer-in –charge. In 
case of default on the part of the contractor, the Engineer In-charge shall be at liberty to 
procure the proper materials for replacement and / or to carry out the rectification in 
any manner considered advisable under the circumstances and the entire cost  for such  
procurement / rectification shall be borne by the contractor. 

 
8.4. ii) However wherever deviation in respect of materials and workmanship (or both) have 

for good and sufficient reason , recorded  in writing, been accepted by the company, the 
cost implications as a result of deviations in such cases will invariably be taken into 
account under ‘ deviation  of work’. 
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8.5 The Engineer- in-charge shall be entitled to have tests ( all mandatory test as per 

relevant BIS or other approved specification)  carried out at the cost of the contractor 
for any materials ,according to the standard practice followed for such tests, other than 
those for which satisfactory proof has already been furnished by the contractor who 
shall provide at his expense all facilities which the Engineer In-charge may require for 
the purpose. All such expenses borne by the contractor are not to be paid for separately 
by the Employer and shall be assumed covered in accepted item rate price . The cost of 
any other tests , if so  required by the Engineer In-charge, shall be borne by the 
contractor only. If the test results disclose that the said materials are not in accordance 
with the provision of the contract . The cost of materials consumed in such tests shall 
however be borne by the contractor. 

 
9. Measurement and payments : 

Except where any general or detailed description of the work in bill of quantities 
provides otherwise, measurements of work done shall be taken in accordance with the 
relevant standard method of measurement as applicable to the schedule of quantities / 
schedule of works/ specification to the contract. In the case of items not covered by any 
of the aforesaid contract documents, measurement shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standard.  
 

9.1 All items of work carried out by the contractor in accordance with the provisions of the 
contract having a financial value shall be entered in the Measurement Book /Log Book 
,etc. as prescribed by the company so that a complete record is obtained of all the work 
performed  under the contract and the value of the work carried out can be ascertained 
and determined there from.  

 
9.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorised 

representative and by the contractor or his authorised  representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-charge or the person deputed 

by him for the purpose shall intimate the contractor to attend or to send his 
representative to attend the measurement. Every measurement thus taken shall be 
signed and dated by both the parties on the site on completion of the 
measurement. If the contractor objects to any of measurements, a note to that effect 
shall be made in the Measurement Books/ Log books  and signed and dated by both the 
parties. 
 

9.4 In the event of failure on the part of the contractor to attend or to send his authrorised 
representative to attend the measurement after receiving the intimation, or to counter 
sign or to record objection within a week from the date of the measurement, the 
measurement taken by the Engineer-in -charge or by his authorised representative shall 
be taken  to be correct measurement of the work done.   
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9.5     Payment on Account : 
The contractor  shall submit interim bill/bills  for the work  carried out /materials 
provided in accordance with  the contract. The Engineer-in-charge shall then arrange for 
verification of the bill/bills  with reference  to the measurements taken or to be taken or 
any other records relevant for the purpose  

 

9.6. Payment on account shall be made by the Engineer-In-Charge certifying the sum to 
which the contractor is considered entitled by way of interim payment for the  
following  : 

 
a) The work executed as covered by the bill/bills after deducting the amount 

already paid, the security deposit and such other amount as may be deductible  
or recoverable in terms of the contract. 

b) No exceeding 75 % of the cost of any materials, as may be assessed by the 
Engineer-In-charge which in his opinion are reasonably required for 
consumption in work according  to the contract and have been brought to site 
and the contractor has arranged for its proper storage and indemnified the 
company against loss due to any cost whatsoever and for perishable materials 
the contractor has  effected at his expense the insurance cover for the full cost 
thereof .  

 The advance payment as above shall be recovered by adjustment from on 
account bills of the contractor as and when materials are utilised in the works. 

 

9.7. Any certificate given by the Engineer-In-charge for the purpose of payment of interim 
bill /bills shall not of itself be conclusive evidence that any work/materials to which it 
relates is / are   in accordance with the contract and may be modified or corrected by 
the Engineer In-charge by any subsequent certificate or by the final certificate. 

 
9.8. The company reserves the right to recover/enforce recovery of any overpayments 

detected after the payment as a result of post payment audit or technical examination or 
by any other means, not withstanding the fact that the amount of disputed claims , if 
any, of the contractor exceeds the amount of such overpayment and irrespective of the 
facts whether such disputed claims of the contractor are the subject matter of arbitration 
or not.  The amount of such overpayments may be recovered from subsequent bills 
under the contract,  failing that from contractor's claim under any other contract with 
the company or from the contractor's security deposit or from the amount retained as 
per clause–4.5 or the contractor  shall pay the amount of overpayment on demand. 

 
9.9. Amount payable /repayable for any subsequent change in the Sales Tax on works 

contract will be made to /from the contractors after departmental verification of such 
changes of tax law issued by the statutory authority. 

 
10.     Termination , suspension, Cancellation and Foreclosure of the contract. 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract, be entitled to cancel the contract in full or in part, if the 
contractor:- 

a) makes default in proceeding with the works with due diligence and continues to do so 
even after a notice in writing from the Engineer-in-charge, then on the expiry of the 
period as specified in the notice. 

OR 
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b) Commits default/breach in complying with any of the terms and conditions of the 

contract and does not remedy it or fails to take effective steps for the remedy to the 
satisfaction of the Engineer-in-charge , then on the expiry of the period as may be 
specified by the Engineer-in charge  in a notice in writing.  

OR 
c) Fails to complete the work or items of work with individual dates of completion, on or 

before the date/dates of completion or as extended by the company, then  on the expiry 
of the period as may be specified by the Engineer-in-charge in a notice  in writing. 

OR 
d) Shall offer or give or agree to give any person in the service of the company or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 
reward for act/acts of favour in relation to the obtaining or execution of this or any 
other contract for the company. 

OR 
e) Obtain a contract with the company as a result of ring tendering or other non-bonafide 

methods of competitive tendering.. 
OR 

f) transfers , sublets, assigns the entire work or any portion there-off without the prior 
approval in writing from the Engineer-In-Charge,. The Engineer-in-charge may give a 
written notice, cancel the whole contract or portion of it in default. 

 
10.1. The contract shall  stand terminated under  the following circumstances : 
a) If the contractor being an individual in the case of proprietary concern or in the case of 

a partnership firm any of its partners is declared insolvent under the provisions of 
Insolvency Act for the time being in force, or makes any conveyance or assignment of 
his effects or composition or arrangement for the benefit  of his creditors amounting to 
proceedings for liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by 
a resolution passed by the company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or re-organization, or a 
receiver or  manager is appointed by the court on the application by the Debenture 
holders of the  company, if any. 

c) If the contractor shall suffer an execution being levied on his/ their goods, estates and 
allow it to be continued for a period of 21 (twenty one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the 
partnership concern are capable   of carrying out and completing the contract. The 
decision of the company in this respect shall be final and binding which is to be 
intimated in writing to the legal representative or to the partnership concern. 

10.2. On cancellation of the contract or on termination of the contract, the Engineer-In-
Charge  shall have powers : 

a)      to take  possession of the site and any materials, constructional plant,  
equipments, stores   etc. thereon. 

 
b)      to carry out the incomplete  work by any means at the risk  of the contractor. 
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c) to determine the amount to be  recovered from the contractor for completing the remaining 
work or in the event the remaining work is not to be completed the loss/damage suffered, if 
any, by the company  after giving credit for the value of the work executed by the 
contractor upto the time of cancellation less on a/c payments made till date and value of 
contractor's materials, plant,  equipment, etc. taken possession of after cancellation. 

d) to recover the amount determined as above, if any, from any moneys due to the contractor 
on any account or under any other contract and in the event of any shortfall, the contractor 
shall be called upon to pay the same on demand.  
The need for determination of the amount of recovery of any extra cost/expenditure or of 
any loss/damage suffered by the company shall not however arise in the case of termination 
of the contract for death/demise of the contractor as stated in clause 10.1(d). 

 
10.3. Suspension of Work ; 

The Contractor  shall on receipt of the order in writing of Engineer-In-charge ( whose 
decision shall be final and binding on the contractor), suspend the progresses of work 
or any part thereof for such time  in such manner as the Engineer-Incharge may 
consider necessary so as not to cause any damage or    endanger the safety thereof for 
any of the following reasons: 

a) On account if any default on the part of the contractor or  
b) For proper execution of the works , or part thereof reasons other than the 

default of the contractor or  
c) For safety of the works , or part thereof . 

The contractor shall , during such suspension properly protect and ensure the works to 
the extent necessary and carry out the instruction of the Engineer-In-Charge. If the 
suspension is ordered for reasons (b) & (c) , the contractor shall be entitled to  
extension of time equal to the period of every such suspension, plus 25%  for 
completion of the item or group of items of the work for which a separate period of 
completion as specified in the contract and of which suspended work forms a part. 
The work shall ,  throughout  the stipulated period of contract,  be carried out with all 
due diligence on the part of the contractor. In the event of termination or suspension of 
the contract, on account of default on the part of the contractor, as narrated 
hereinbefore, the security deposit and other dues of this work or any other dues of this 
work or any other work done under this company shall be forfeited and brought under 
the absolute disposal of the company provided , that the amount  so forfeited  shall not 
exceed  10% of the contract value. 

 

10.4. Foreclosure of contract  in full or in part : 
If at any time after acceptance of the tender, the company decides to abandon or reduce 
the scope of the work  for any reason whatsoever the company, through its Engineer-In-
Charge, shall give notice in writing to that effect to the contractor. In the event of 
abandonment/ reduction in the scope of work, the company shall be liable :- 

 

a) to pay the contractor at the contact  rates full amount for works executed and measured 
at site upto the date of such abandonment / reduction in the work. 

 

b) to pay reasonable  amount assessed and certified  by the Engineer –in-charge of the 
expenditure incurred , if any, by the contractor on preliminary works at site e.g. 
temporary access roads temporary construction for labour and staff quarters, office 
accommodation , storage of materials , water storage tanks and supply for the work 
including supply to labour /staff quarters ,office etc. 
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c) To pay for the materials brought to site or to be delivered at site , which the contractor 

legally liable to pay , for the purpose of consumption in works carried out or were to be 
carried out but for the foreclosure including the cost of purchase and transportation and 
cost of delivery of such materials. The materials to be taken over by the company 
should be in good condition and the company may allow at its discretion the contractor 
to retain  the materials in full or part if so desired by him and to be transported by the 
contractor from site to his place . 

 

d) To take back the materials issued by the company  remaining unused, if any, in the 
work on the date of abandonment /reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 

 
e) To pay for the transportation of tools and plants of the contractor from site to 

contractor’s place or any other destination whichever is less. 
The contractor shall , if required by the Engineer-In-charge, furnish to him books of 
account papers relevant documents as may be necessary to enable the Engineer-in-
charge to assess the amount payable in terms of part 10.4 (b), (c) and (e) above, the 
contractor shall not have any claim for compensation whatsoever either for 
abandonment or for reduction in the scope of work other then those as specified above. 
The bidding documents will clearly state that, if the contractor fail to complete the 
work and the order is cancelled , the amount due to him on account of work executed 
by him, if payable , shall be paid to him only after due recoveries as per provision of 
the contract and to after alternative arrangement  to complete the work has been made.  

 

11. Completion Certificate  : 
Except  in cases where the contract provides for " Performance Test" before issue of 
completion certificate, in which case the issue of completion certificate shall be in 
accordance with the procedure specified therein, the contractor shall give notice of 
completion of work, as soon as the work is completed, to the Engineer In-charge. The 
Engineer In-charge, shall within 30 (Thirty) days from the receipt thereof, inspect the 
work and ascertain the defects / deficiencies , if any, to be rectified by the contractor as 
also the items, if any, for which payment  shall be made at reduced rate.  

 
If the defects, according to the Engineer-In-Charge are of a major nature and the 
rectification of which is necessary for the satisfactory performance of the contract, he 
shall intimate in writing the defects and instruct the contractor to rectify the defects/ 
remove deficiencies within  the period and in the manner to be specified therein before 
issue of completion certificate.  

 

In the event there are no defects or the defects/ deficiencies are of a minor nature and 
the Engineer In-charge is satisfied that the contractor has already made arrangements 
for rectification, or  in the event of contractor's failure to rectify the defects for any 
reason whatsoever, the defects can be rectified by the company departmentally or by 
other means and the 50% of the security deposit of the contractor shall be sufficient to 
cover the cost thereof, he shall issue the completion certificate indicating the date of 
completion of the work, defects to be rectified, if any, and the items, if any , for which 
payment shall be made at reduced rate including  reasons therefore and with necessary 
instructions to the contractor to clear the site/ place of work or all debris/waste 
materials, scaffoldings, sheds, surplus  materials etc. making  it clean  and usable by the 
company. 
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11.1. In cases where separate period of completion for certain items or groups of  items are  

specified in the contract, separate completion certificate for such items or groups of 
items may be issued by the Engineer-In-Charge after completion of such items on 
receipt of notice from the contractor only in the event  the work is completed 
satisfactorily in every respect. Refund of security deposit and payment of final bill 
shall, however, be made on completion of the entire contract work, but not on 
completion  of such items of work. 
 

11.2. Before the  date fixed  for completion of work, the work  as well as the site of work are 
to be made clean after removal of rubbish, scaffolding, surplus materials, temporary 
structures etc. 

11.3. In case  of contractor’s failure , the EIC  shall have right to get the work done at the 
cost of the contractor. 

11.4. The contractor shall submit completion plans in the shape of “As Built Plans” in respect 
of all service like electrical  layouts , cable layouts, etc. as per actual execution. All 
such plans are to be supplied in triplicate copies. 

 
12. Additional Responsibilities of the Contractor : 

The cost on account of “ Additional Responsibilities of the Contractors” under this 
clause is deemed to be included in the tendered rates. 
i) The company reserves the right to let other contractors also work in connection 

with the  Project and the contractor/contractors shall co-operate in the works for 
the introduction and  stores and materials and execution of his/their works. 

ii) The contractor/contractors shall keep on the work, during the progress a 
competent superintendent and necessary assistants who shall represent the 
contractor(s) in his / their absence . Important instructions shall be confirmed to 
the contractor(s) in writing. If  the contractor / contractors in course of the 
works/ find  any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality of any errors or 
commissions in drawings except those prepared by himself/themselves and not 
approved by the Engineer-In-Charge, it shall be his/their duty to immediately 
inform the Engineer-In-Charge in writing and the Engineer-In-Charge shall 
verify the same.  Any work done after such discovery and without intimation as 
indicated above will be done at the risk of the contractor/contractors. 

 
iii) The contractor / contractors shall employ only competent, skillful and orderly 

men to do the work.  The Engineer-In-Charge shall have the right to ask the 
contractor / contractors to remove from the work site any men of the  
contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within three hours of such 
orders. The contractor shall further be responsible for making arrangements at 
his own cost for accommodation and other essential needs of the staff and 
workers under his employment. 

Contd…../19. 
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iv) Precautions shall be exercised at all times for the protection of persons (including 
employees) and property. The safety required or recommended by all applicable laws, 
court  statutes and regulations will be observed . In case of accidents, he / they shall be 
responsible for compliance with all the requirements imposed by the Workmen's 
Compensation Act or any other similar laws in force, and shall indemnify the company 
against any claim on this account. All scaffoldings, ladders and such other structures 
which the workmen are likely to use shall be examined by the Engineer-In-Charge or 
his authorised representative whenever they want and the structure must be strong , 
durable, and of such design as required by them. In no case any structure condemned 
by the Engineer-In-Charge or his  authorised representatives shall be kept on the work 
and such structure must be pulled down within three hours of such condemnation and 
any certificate or instructions, however, shall in no way detract the contractor 
/contractors from his / their responsibility , as an employer, as the company shall in no 
way be responsible for any claim. 
The contractor / contractors shall at all times exercise reasonable  precautions for the 
safety of employees in the performance of his/ their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State or Central Govt. or 
Municipalities and  other authorities  in India. The contractor/ contractors shall comply 
with the provision of the safety hand book as approved and  amended from time to time 
by the Government of India . 

v) The contractor /contractors shall familiarize themselves with and be governed by all 
laws and rules of India and local statutes and orders and regulations applicable to his/ 
their work.  

vi) The contractor/contractors shall arrange to construct  for the sanitary necessities  of all 
persons / workers engaged on the work and maintain the same in the number, manner 
and place  approved or ordered by the Engineer–in charge. The contractor/contractors 
shall vigorously prohibit committing of nuisance  at any other place. Cost of all works 
under these items shall be covered by the contractors’ tendered rates. 

vii) The contractor/contractors shall furnish to the Engineer-In-Charge or his authorised  
representative with work reports from time to time regarding the contractor /contractors 
organisation and the progress made by him/them in the execution of the work as per the 
contract agreement. 

viii) All duties , taxes , and other levies, payable by the contractor under the contract, or for 
any other cause  as applicable on last date of submission of tender shall be included in 
the rates, prices and the total bid price submitted by the Bidder. All incidental 
overheads,  etc. as may be attendant upon execution and completion of works shall also 
be included in the rates , prices and total Bid  price submitted by the bidder. 
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of tender and/or any increase over the rate existing  on the last date of 
submission of tender shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 
Similarly , if there is any decrease in such duties , taxes & levies the same shall become 
recoverable from the contractor. 
Details of such duties, taxes, and other levies along with rates shall be declared by the 
bidders in their price bid. 
 
However the item wise rate quoted  shall be exclusive of Service Tax. Payment  of 
Service Tax is subject to having service tax registration  no. of the bidder &  
submission of a copy of Invoice/Bill or as the case may be a copy of challan in 
accordance with the provision of Rule-4A of Service Tax Rule-1994. 
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ix) The company  reserves  the right  to deduct/ withhold  any amount towards 
taxes, levies, etc. and to deal with such amount in terms of the provisions of the 
Statute  or in terms of the direction of any Statutory authority and the company 
shall only provide with certificate towards  such  deduction  and shall not be 
responsible for any reason whatsoever. 

x) The contractor/contractors shall make his/ their own arrangement for all 
materials, tools , staff / employees / workers  required for the contract, which 
shall include cost of lead , lift , loading, unloading, railway freight, recruiting 
expenses and any other charges for the completion of the work to the entire 
satisfaction of the company. 

xi) The contractor/contractors shall make their own arrangements for carriage of all 
materials to the work site at  his/ their own cost and supply of all water required 
for contracted work and drinking water to his / their workmen. 

xii) The work shall not be sublet to any other party, unless approved  by Engineer-
in-charge  in writing. 

xiii) No fruit trees or valuable  plants or trees with trunk diameter exceeding 150 mm 
dia shall be pulled, destroyed or damaged by the contractor/contractors or any 
of his/their  employees  without the prior permission of the company, failing 
which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company. The rates 
quoted are supposed to include clearance of shrubs and jungles and removal of 
such trees upto 150 mm dia, as will be permitted by the Engineer-in-charge  in 
writing. 

xiv) The employees of the  contractor shall be paid minimum wages in the midway 
between the minimum wages prescribed by the Govt. under the minimum wages 
act , 1948  ( II of 1948) and  the wages payable to the lowest category of regular 
workers that is category –I of NCWA , comprising of basic pay + DA and 
benefits of provident fund as well as medical facilities in the colliery 
dispensaries of Coal Company on payment. The Contractor / Contractors  shall 
make necessary payments of the Provident Fund for the workmen employed by 
him for the work as per the laws prevailing  under provisions of CMPF  and 
Allied Schemes and Miscellaneous provisions Act-1948 or Employees  
Provident Fund  and Miscellaneous Provision Act-1952 as the case may be. 
All workers /supervisors employed by contractor(s) for fulfillment of this job 
shall be his regular employees and the company shall have nothing  to do with 
them . The contractor shall remove such persons from the contracted job whose 
employment is objected to by company. In this contract , project officer of the 
colliery will control all operation related to this contract and his day to day 
instructions in this regard must be strictly obeyed  by the contractor (s) /his 
representative (s). 
Payment of wages to all employees engaged by the contractor for fulfillment of 
the job should be made through Bank cheques 

xv) All accounts shall be maintained in English and the company shall have the 
right of access and inspection of all such books of accounts etc., relating to 
payment of workmen / workers including payment of Provident Fund etc. 
considered necessary as per prevalent  statutes , Acts and laws and the company 
may arrange for witnessing the payment to the workmen by its  representatives . 

xvi) The contractor shall in additions to any indemnity  provided by law, indemnify 
and keep indemnified : 
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(a) The Company or any agent or employee of the company against any action, 

claim or proceeding relating to infringement or use of any patent or design right 
and shall pay any royalties or other charges which may be payable in respect of 
any article  or material included in the contract.  

 
However , the amount so paid shall be reimbursed by the company in the event 
such infringement has taken place in complying with the specific directions 
issued by the company or the use of such article or materials was the result of 
any drawing and/ or specifications issued by the company after submission of 
tender by the contractor.   

 
The contractor must be notified immediately after any claim being made or any 
action brought against the company , or any agent or employee of  the company 
in respect of any such matter. 
 

b)  The company against all losses and claims for injuries or damage to any 
third party or to any property belonging to any third party which may arise out 
of or in consequence of the construction, or maintenance or performance of the 
work under the contract and against all claims, demands,  proceedings, 
damages, costs, charges and expenses whatsoever  in respect of or in relation 
thereto. 
 

 c)   the company against all claims, damages  or compensation under the  
 provisions of payment of wages Act, 1938, Minimum Wages Act, 1948,   
Employer's Liability Act, 1938. The Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947 ,The  Employees State Insurance Act, 1948.CMPF  
and Allied Schemes and Provision  Act.1948 .EPF  and Miscellaneous 
Provision  Act-1952 and Maternity Benefit Act, 1961 or any modification 
thereof or of any other law relating thereto and rules made thereunder from time 
to time, as may be applicable to the contract, which may arise out of or in 
consequence of the construction or maintenance or  performance of the work 
under the contract and also against costs, charges and expenses of any suit, 
action or proceedings arising out of any accident or injury. 

 
xvii) Insurance :  The contractor shall take full responsibility to take all precautions to 

prevent loss or damage to the works or part thereof  for any reasons whatsoever                
( except for reason which are beyond control of the contractor  or act of God e.g. flood, 
riots, war, earthquake, etc.) and shall at his own cost repair and make good the 
loss/damage to the work so that on completion, the work shall be in good order and 
condition and in conformity with the requirements of the contract and instructions of 
the Engineer –Incharge. 

 
The contract / contractors  shall take  following  insurance policies during the full 
contract period at his own cost.  

Contd…./22 
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a)   In case of construction works, without limiting the obligations and responsibilities under  
       the contract, the contractor shall take insurance policy for the works and for all materials  

at site so that the value of the works executed and the materials  at site upto date are 
sufficiently covered  against risk of loss/ damage to the extent as permissible under the law 
of insurance. The contractor shall arrange insurance in joint names of the company and the 
contractor . All premiums  and other insurance charges of the said insurance policy shall be 
borne by the contractor. 
The terms of the insurance policy shall be such that all insurance claims and compensations 
payable by the insurers, shall  be paid to the Employer and the same shall be released to the 
contractor  in installments as may be certified by the Engineer-In-Charge for the  purpose  
of rebuilding or replacement or repair of the works and / or  goods destroyed or damaged 
for which payment was received from the insurers. Policies and certificates for insurance  
shall be delivered by the contractor to the EIC  for his approval before the starting  date. 
Alterations  to the terms of an insurance  shall not be made without the approval of EIC. 

 

b)   Where any company building or part thereof is used, rented or leased by the contractor for  
       the purpose of storing or using materials of combustible  nature, the contractor shall take 
       separate insurance policy for the entire building and the policy shall be deposited with the 
       company 
 
c)   The contractor shall at all times during the pendency of the contract  indemnify  the 
       company against all claims, damages or compensation under the provision of the 
      Workmen's Compensation Act and shall take insurance policy covering all risk, claims,  
      damages or compensation payable under the Workmen's Compensation Act or under any 
      other law relating thereto. 
 
d) The contractor shall ensure that the insurance policy /policies is/are kept alive till full 

expiry of the contract by timely payment of premiums and shall not be cancelled 
without the approval of the company and a provision is made to this effect in all 
policies, and similar  insurance  policies  are also taken by his subcontractors if any. 
The cost of premium shall be borne by  the contractor and it shall be deemed to have 
been included in the tendered rate. 

 
e) In the event of contractor's failure to effect or to keep in force the  insurance referred to 

above or any  other insurance which the contractor   is required to effect under the terms 
of the contact, the company may effect and keep in force any such insurance and pay 
such premium/premiums as may be necessary for that purpose from time to time and 
recover the amount thus paid from any moneys due by the contractor. 

 
xviii) Daily work  programme with progress of the previous day and deployment  of  workmen   

/ workers related to work  programme and attendance  of workmen / workers deployed 
during the previous day shall be maintained in a register. This register  shall be signed 
by authorised representative  of the contractor which will then be checked and signed by 
the owner’s  representative. Every three months this register shall be deposited to the 
owner which shall then be owners property. 
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xix)    Anything of historical  or other interest or of significant  value unexpectedly  

discovered on the site shall be the property of the owner. The contractor  shall notify 
the EIC of such discoveries  and carry out the EIC’s  instructions  for dealing with 
them.  

xx. Approval by the Nodal Officer or his Nominee : 
The  contractor  shall submit specifications and drawings showing  the proposed  
Temporary  Works  to the Nodal Officer/Engineer-in-Charge or nominee, who is to 
approve them if they comply with the specifications and drawing.  
The Contractor shall be responsible for design of Temporary  Works. 
The Nodal Officer /Engineer-in-Charge  or his Nominee’s approval shall not after the 
Contractor’s  responsibility  for design of the Temporary Works. 

xxi. Operating and Maintenance  Manual : 
If “as built” drawings and /or operating and Maintenance  Manuals are required  the 
contractor  shall supply  them by the date stated in the contract. 

 If the contractor  does not supply the drawings and /or Manuals by the dates stated in  
the contract , or they do not receive the Nodal Officer or his nominee’s approval, the 
Nodal Officer or his Nominee, shall withhold  the amount  stated in the contract from 
payments due to the contractor. 
 

13) Settlement of disputes : 
It is incumbent upon the contractor to avoid litigation and disputes during  the course  
of execution. However , if such disputes take place between the contractor  and the 
department, effort shall be made first to settle the disputes at the company  level. The 
contractor  should make request in writing to the Engineer –In-charge  for settlement of 
such  disputes/claims within 30 (thirty )days  of arising of the cause of dispute/claim 
failing  which no disputes/claims  of the contractor shall be entertained by the 
company. 
If difference  still persist , the  settlement of the dispute with  Govt. Agencies  shall be 
dealt with as per the Guidelines  issued by the Ministry of Finance , Govt.  of India in 
this regard. In case  of parties  other than  Govt. Agencies , the redressal of the dispute 
may be sought in the Court of Law. 

 
14.      Defects Liability Period :   

In addition to the defect/s to be rectified by the contractor as per terms of the contract, 
the contractor shall be responsible to make good and remedy at his own expense the 
defect/s mentioned hereinafter within such period as may be stipulated by the Engineer 
In-charge in writing : 
 
a) Any defect/defects in the work detected by the Engineer-In-charge within a 

period of six months  from  the date of issue of completion certificate. 
 

The defect liability period shall  be deemed to have been extended in (a)  above 
till the rectification of the defects by the contractor to the satisfaction of the 
Engineer In-charge.  
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15. Use of Water sprinklers: 

The contractor should ensure use of water-sprinklers regularly to ensure settling of dust 
particles. 

16. Force Majeure Conditions : 
If at any time during the continuance  of the contract. the performance in whole or in 
part by either party or any obligation under the contract shall be prevented or delayed 
by reasons of any war hostilities , acts of public enmity, civil commotion, sabotages, 
fire ,  explosion , Quarantine  restrictions and acts of God ( herein after called on 
events) and provided notice of the happening of any of the above mentioned event is 
given by either party to the other within 10 (Ten) days from the date of occurrence 
hereof , neither party shall by reason of such events be entitled to terminate the contract 
nor shall either party have claims for damages on the other in respect of such non-
performance or delay in performance and work under the contract shall be resumed 
after such event come to an end / ceases to exist. 
However, if such a condition lasts for more than one month, the two parties shall 
consult each  other regarding further implementation of the contract . If  no mutually 
satisfactory agreement is arrived at within a period of one month from the expiry of one 
month referred to above, the contract shall be deemed to have  expired at the end of the 
later one month period referred to above. 
The above mentioned force majeure shall not include strike & lockout and constraints 
which could prudently be foreseen like non availability or shortage of power and water 
etc. 
In case the work at site comes to a standstill before completion of the work, and the 
reason of such  stoppage of work not accepted as force Majeure conditions, then the 
contractor shall bear the cost /damages arising out of such stoppage of work. The 
Contractor shall expeditiously settle such disruption to start the work immediately 
keeping the company  completely  indemnified from damages or cost arising out of 
such stoppages of work at site. 

 
17. Materials obtained from excavations: 
 

Materials of any kinds obtained from excavation on the site shall remain the property of 
the company(ECL). 

 
All fossils, coins, articles of value or antiquity, structure and other remains or thing  
Geological or Areneological  interest, discovered on the site shall be the absolute 
property of the company (ECL). 

18. Safety : 
Since the work shall be carried out in Mining area, the contractor shall take full 
precaution as per Mines Act , other Acts, Regulations etc. prevailing , applicable in the 
Area. 

A) In order to ensure safety at contractual work site all contractors are advised to comply 
with the following : 

i) The contractors are made responsible to ensure safety of the workmen under them. 
ii) Except to special circumstances ( to be recorded in writing and with due  approval ) 

no contractor to be allowed to employ sub-contractors /petty contractors. 
iii) At each work site contractors will employ adequate supervisors for ensuring safe 

working and will inform the local management in writing. No work  can be started 
by contractors at any site without such employment. 

Contd…./25. 
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iv) Such Supervisors will constantly be in touch with the Safety Officer of the mines 
and will conduct work as per his guidance. The suitability of the supervisor  for the 
purpose of ensuring safety will be assessed by Safety Officer / Mines Manager and 
if needed he shall be given suitable training. 

v) All hazardous and serious jobs must be performed after safety protocol  is  signed 
by all the concerned agencies and taking all safety measurers. 

vi) The contractor must ensure that all the workings are  as per provision of Mines Act.  
Regulation &  Rules and by laws made thereunder. 

vii) The contractor shall maintain statutory registers as per relevant rules regulations 
etc. 

viii) The contractor shall maintain good house keeping at the work site for safe working. 
 
ix) The contractor shall ensure that no workmen is deployed on work without getting a 

basic safety training from Safety Officer and those who are not trained earlier are to 
be  released  with  wages for training under Safety Officer of the company in 
Vocational Training  Centre. Record of such training is to be maintained in a 
register meant for the purpose. 

 
x) The contractor will be liable under Workmen Compensation Act for compensation 

arising out of injury / death. 
 
xi) The contractor shall ensure that all persons working are provided with and use 

safety gadgets like safety shoes and helmets. 
 
xii) Contractor shall provide vocational trained personnel for this work. Wire net and 

other materials required for muffling shall be provided by the contractor as per the 
statute under the direction of  the EIC or his representative. 

 
xiii) Contractor shall arrange for cooling of coal fire during execution of work and 

quenched coal will be loaded into dumper for  transportation upto coal dump/ yard 
as advised by the EIC or his representative. 

 
xiv)   It is mandatory on the part of the  contractor to ensure training  as per Vocational 

Training  Rules in the company’s  training center and the concerned  trainee  will be 
entitled for receiving stipend as per VTC rules. 

 
xv) The cost  of “Stipend”  paid during the training period shall be factored into while 

quoting priced bid. 
 

xvi) It is mandatory on the contractor to impart VTC training to its  workers before  they 
are deployed in a mine. 

 

xvii) Training Card  shall be issued on completion of said training. 
 

xviii) It should be made mandatory  on the Contractor that only Training Card holder  is 
allowed  to work in the mine where outsourcing work is being carried out. 

 

19. Idle  workmen / Machinery.  
No claim for idle workmen or machinery shall be admitted under any circumstances. 
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20. Workmen employed under the contract. 

(i)       The contractor(s) and his workers must strictly observe all safety precaution. The  
contractor (s) shall supply dependable and efficient safety appliances at his cost to 
his workers,, Supervisors for their use when necessary. These safety appliances 
must be carefully checked before use. 

(ii) The contractor(s) will be entirely responsible for injury /death of his workers/ 
employees and must pay full /all compensation in all such cases as per law 
applicable. 

(iii) The contractor(s) will be responsible for unsafe practices adopted by his men/ 
workers  that may cause injury/death to them or other during the tenure of the 
contract. Neither  contractor(s) nor his employees in the contract shall be entitled to 
medical or any other benefit of the company. 

(iv) GM of the concerned Area of ECL will be the principal employer for the work. The 
contractor shall remove such persons  from the job whose engagement  on this job 
is objected to  by company . In this contract Engineer-In-Charge of the Colliery will 
control all operation related to this contract and his day to day instructions in this 
regard must be strictly obeyed by the Contractor(s) /his representative (s). 

(v) The contractor(s)  shall be responsible for engaging required number of persons for 
fulfillment of the job. All legal payment under various statutes must be made by 
him to his workers. 

(vi) The contractor(s) shall obtain from the licensing authority the license for executing 
the contract and shall abide by the contract labour (Regulation & Abolition)  Act 
1971 whenever applicable. 

 
(vii) The contract(s) shall ensure that all worker under his charge are paid wages strictly 

in accordance with prevailing norms and to provide necessary cover of insurance 
under Workmen Compensation Act. 

 
21. Joint Survey measurement : 
 

i) All Survey measurement of the excavation done during every month will be 
taken in the first  week of every succeeding month jointly by authorised 
surveyor of Company and the contractor. 
All survey measurement will be done using company's survey instruments. 
Spot levels/cutting levels shall be taken at every grid points during joint 
measurement. 
Original ground level shall be taken jointly before start of work at each area. 
A proper field  book and record of all the survey measurement done jointly 
above will be maintained in the field book and register specially maintained for 
the purpose. Each page of entries in field book and register shall be signed  with 
date by both the parties and counter signed by Engineer-In-Charge or his 
authorised representative. 
 

ii) Preservation of bench mark and base line and the shifting of the same as and 
when required shall be the responsibility of the contractor (s) . 

 
iii) Quantities mentioned in the tender are approximate and are only indicating to 

the extend of work  involve . Payment however, will be made as per actual work 
to be executed by the contractor (s)..  
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iv) Extra excavation or other work for any  essential  service of safety arising due 
to strata condition or any geological disturbance or any other reason not 
attributable to the contractor(s) shall be paid for provided such extra work is 
approved by Engineer-In-Charge  or any persons authorised by him prior to its 
execution. Extra work thus executed shall be  payable as per items  of schedule 
of rates as  applicable. 

 
v) No additional payment shall  be made for any other incidental work required in-

connection with the fulfillment  of the contract etc,  to be carried out by the 
contractor  

 
 

***************** 
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Eastern Coalfields Limited 

                  
                SPECIAL NOTES   AND   TERMS & CONDITIONS 

 

1.      Scope  of work :  
The work proposed envisages a measure against illegal mining on old OCP / fire or for 
any other reason/purpose including  de-coaling the area and back filling the same with 
available excavated spoils by deploying HEMM. As such the work is to excavate earth 
and/or rock from the Company's land and /or from the land arranged by the 
Management and to dump the same  out side the excavated area  /use in simultaneous 
filling of subsided area/ adjoining area / protective works and reusing the required 
excavated dumped spoils in back filling the effected area after winning of coal 
including transportation and spreading , compaction  etc.  all by the mechanical means. 
In the course of excavation of earth and / or rock it would also be required to transport 
coal underneath upto the desired extent as per direction of the Management and the 
same should be delivered to departmental stock yard/coal dump/siding  including 
stacking properly as directed. It should be the duty and responsibility of the contractor 
to report to the management as soon as coal is exposed/likely to be exposed.  
Contractor shall solely indemnify the Company from any pilferages in handling of coal 
and also be liable to pay compensation for any mishandling of such materials in any 
stage of operation upto delivery at the destination. 

 

The scope of work covers - Excavation and Removal of OB, Extraction & 
transportation of  Coal and Rehandling of OB ( Quantity as per BOQ). 

 

2. The contractor should deploy their Diesel Operated Heavy Earth Moving Machinery 
consisting of  : 
a) Shovel / Scraper. 
b) Dumpers / Tippers 
c) Dozers / Graders 
d) Wagon drills /blast hole drills and other deep hole blasting equipment the type and 

number being to the satisfaction of ECL. 
e) J.H. Drills, 
f) Compressor. 
g) Water sprinklers. 
h) Payloader 
 

The contractor shall have to arrange diesel operated pump/s and other accessories, for 
de-watering as well as cooling fire . 
 

3. Heavy Earth Moving Machinery, as detailed in clause no. 2 above and others as 
required shall have to be engaged by the Tenderer hereinafter called the contractor for 
the works as detailed  below  subject to stipulation in BOQ : 
i) Excavation of soil and/or rock from Company's land and /or from the land 

(arranged by the Management ) including drilling and blasting. 
ii) Loading the same into dumper / tipping trucks. 
iii) Transporting , unloading & dumping on the land arranged by the management 

or simultaneous spreading in layers for filling the subsided adjoining area 
outside the excavated zone. 

iv) Winning/ extraction of coal including drilling & blasting. 
v) Loading of coal into truck/tipper, its transportation and unloading at the 

destination fixed by the Manager/ Agent including stacking properly. 
vi) Loading into wagons by payloader including making necessary access road for 

loading into wagons, if applicable as per BOQ. 
Contd…/2 
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vii) De-watering as required in the entire operation of the work including at the coal 

benches. 
viii) Back filling the coal faces after completing the extraction of entire coal by way 

of re-handling of excavated dumped spoil ( soil & rock), laid in layers and 
compacted as required only when specified in the BOQ/ Schedule of work. 

 
4. Operation of HEMM shall be carried out between the hours as may be fixed by the Project 

Officer / Agent / Manager of the Colliery in writing. 
 
5. POL and other stores necessary for operation , maintenance and repairs of the machinery 

shall be the sole responsibility of the contractor and the cost of the same should be borne 
by him. 

 
6. The Area required to be excavated shall be shown  in the drawing /given by the Engineer -

In-Charge and / or his authorised representative. 
 
7. The Area thus set out shall be cleared from all obstruction such as rubbish of all kinds of 

vegetation , bush.  No payment shall be made for this to the contractor. 
 
8. After clearance  of site, a center line of excavation will be given by the Engineer-In-Charge 

or his representative and it will be the responsibility of the Contractor to go ahead with 
further detailed layout, bench marks etc. ( the permanent bench marking by constructing 
pillars, central lines shall be permanently laid by the contractor at his own cost and shall 
remain at places till handing over the work.) 

 
9. Excavation shall include the removal of materials of whatever mentioned and whether wet 

or dry exactly in accordance with the all levels and contours shown on the plan or as 
directed by the Engineer in-charge. No extra  payment will be allowed for removal of semi 
liquid mud/sludge during the entire excavation of soil and/ or rock including loading of 
coal and the rate quoted for the respective item of work shall be deemed to have been 
covered the same. It shall be taken to the  exact  level and gradient  of the lowest floor and 
the sides shall be cut by maintaining the statutory benches as required for the purpose. 

 
10. The rates quoted shall be deemed to include de-watering as long as required during the 

entire execution of work  if arising out of rain, subsoil water or broken water main. 
 
11. The relevant  I.S. Safety Code ( latest amendment ) for excavation  and/or any other 

relevant code as applicable shall have to be complied. 
 

Contd …/3 
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Special Notes and Terms & Conditions  contd 
 

12. If available and feasible, management will provide electricity at one point within 100 

Mtrs. of the nearest boundary point of the allotted patch  from where the contractor 

have to draw his own distribution line to the site of work. Necessary recovery of cost of 

energy consumed will be recovered at the rate prescribed by the Company from time to 

time. Energy meter for this purpose shall be provided by the contractor . No extra 

payment will be made and no extension of time  period will be allowed on account of 

power failure. No idle day wage will also be allowed on this ground. 
 

13.  Excavation, drilling  as  required for removal of OB & Coal will be done by the 

contractor as per instruction of EIC whereas blasting , if required shall be done by 

Deptt. free of cost . Supply of explosives, detonators & related materials  will be made 

available by ECL and the services of statutory supervisory personnel as required for the 

work will  be provided as and when considered necessary by the management free of 

cost. 

The contractor shall have to submit necessary programme after completion of drilling 

with proper blast hole design for taking up  blasting work whenever necessary to ECL 

authority well in advance for uninterrupted progress of work. 
 

The services of Statutory Supervisory personnel as required for the work will be 

provided as and when considered necessary by the Management. 
 

14. Necessary access / roads as required for this job for movement of vehicle / HEMM to 

the place of work and for transportation of excavated materials / coal to disposal point 

and to the depots are to be made / arranged  by the Contractor for which no extra 

payment will be made . The contractor's quoted rates shall be deemed to have been 

covered the same. 

Contd..P/4 
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15. Measurement : 

a) Earth and rock cutting : Pre-work  level & post work level section measurement in 
cutting zone  is to be made for proper computation of quantity. 

b) Coal  :  In order to compute the quantity of coal extracted / won from the place of 
work  in in-situ volume , necessary measurement will be taken accordingly on pre-
work and  post-work level section measurement and / or as decided by the 
management, which will be converted to weight in tonne. This will be reconciled  
with the quantity of coal in weight delivered by the contractor at the specified 
destination. 
In reconciliation, if the quantity of coal delivered by the contractor at the 
destination is found  to be less than the quantity measured at the place of work , the 
contractor shall be liable to pay penalty for the variation in  quantity upto 2% (two 
percent) at the rate of  prevailing sale price of the said grade of coal and pay a 
penalty at double the aforesaid sale price for the quantity beyond / exceeding the 
variation of 2 % (two percent). 

c) It is a self financing scheme and R/A payment will be released on quantity of coal 
transported from the quarry to the Rly. siding/Coal depot at the surface on the basis 
of stripping ratio / as mentioned in the Mile Stones enclosed. Payment of coal and 
overburden shall be regulated in the following manner. 
 

In case of coal transportation is more and OB transportation is less than the 
stripping ratio, payment will be made for quantity of coal corresponding to the 
actual OB transportation. However, for the portion of coal quantity for which 
payments could not be released due to restriction of the stripping ratio may  be 
released to the extent of 80% of the payable amount provided the extra coal 
extracted/transported is dispatched by ECL and executing authority is satisfied 
about the stability of mining operation undertaken. 
If the coal transportation is less and OB transportation is more than the stripping 
ratio, payment for OB will be restricted to stripping ratio / Mile Stones only 
corresponding to actual coal transportation. However, 50% of payment for OB 
removal in excess of commensurate quantity as per stripping ratio will be made 
within contract quantity provided the so payable amount do not exceed security 
amount available with the department (covering performance security & retention 
money). 
 

The balance quantities of coal and overburden shall be carried forward for future 
calculation. However on account payment for removal of OB  will  be admissible to 
the contractor to the extent of 50%( fifty percent) of the quantity of OB disposed off 
by the contractor till the initial coal seam is exposed for extraction subject to 
fulfillment of OB removal target indicated in the schedule.  
Above stipulation for progressive payments is to ensure compliance of targets as 
per the milestones indicated in the Schedule of progress. However actual quantity 
executed as certified in the joint  measurement shall be paid in the final bill. 

d)  The initial joint survey measurement of the work shall be carried out by Area 
authority in association with ECL HQ Survey Team, CMPDIL and representative of 
contractor at suitable grid, on the basis of which handing over note shall be 
prepared and work will start there after. Final joint measurement also shall be taken 
jointly by  the aforesaid team 

e) All measurements will have to be certified by the representative of EIC and duly  
recorded in Measurement Book 

Contd..P/5 
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16. Rate  : The quoted rates should be inclusive of entire operations and arrangements with 
cost of all materials, wages and other costs towards  workmen, cost of deploying and 
running of HEMM and other equipment  , all kinds of taxes (excluding service tax)  
payable to local/ Provincial/ Central Govt. , arrangement of road, pumping out water 
and others as described elsewhere and  as required for satisfactory execution of work   
including profit,  overhead and other incidental costs. 
The rates quoted in tender shall remain valid for entire period of contract. 
 

17.  The workers engaged by the contractor on this job shall be entitled to medical facilities 
in the Colliery Dispensaries of Coal Company i.e. ECL on payment. 
 

18. The management shall not be liable for any compensation whatsoever in case of any 
detention of the machinery of the contractor for any reason. The  contractor will fully 
indemnify/compensate the company for the loss suffered by  the company due to 
stoppage of work by the contractor and / or his employees/ workers on his /their own 
accord/ and/ or for any damages caused to any property of Company or others due to 
any act of omission and commission on the part of the contractor and/or his employees. 
The assessment made by the company in this regard shall be final and binding on the 
contractor. 

 

19. Soil as available in the excavation may be kept reserved for use / used as far as possible 
in the top layer of reclamation/covering the back filling or as directed. 

 

20. The custodial responsibility in respect of the property of the Management or of the 
contractor will rest on the contractor fully from the date of issue of letter of intent/work 
order till the completion/termination of the work and handing  over the property back to 
the Management. 

 

21. The company shall provide the required land for execution entirely / in a phased 
manner and / or restrict the magnitude of the work depending upon the availability of 
land for the purpose ,for which the contractor will have no claim on ECL and no 
compensation on this ground will be paid to the contractor. 

 

22. The conversion factor / specific gravity for the specified seam of coal will  be worked 
out in association with CMPDIL.  

 

23.        ECL would not be liable for any compensation due to stoppage /change in scope of 
            work due to local disturbance, change in Govt. policy,  law and any order of  judiciary, 
            obstruction or delay by any out side elements / agency 
 

24.      The contractor will be responsible to bring the explosives safely from the magazine,  
             stemming and charging of drill holes . The management will provide Mining Sardar / 

Short firer to receive the explosive at magazine and supervise charging, stemming and 
firing /blasting of the charged holes. 

 
25.       The management will provide electricity at one point within 100Mtrs. of the nearest  
              boundary point of the allotted patch. 
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26.        Arrangement for  firefighting , if encountered , in either OB  & Coal shall be the  
              responsibility of the contractor. 
 

27.  The contractor, before starting the work, shall furnish to the General Manager/ 
Project Officer the list of trucks/tipping trucks/ payloaders/ equipments, proposed to 
be deployed for the work, with the related papers of registration, fitness certificate, 
permits, licenses, Insurance, driving licenses etc. for inspection. No tipping trucks/ 
trucks/ payloaders/ equipments shall be deployed for the work  without the approval  
of the Project Officer/ General Manager. 

 

28. The tippers/ trucks/ payloaders / equipments, deployed in any other project of the 
company or any project of any subsidiary of Coal India Limited, shall not be diverted 
for the work without the approval of the company. Similarly, the tipping 
trucks/trucks/ payloders/ equipments deployed for the work shall not be diverted to 
any other project without the approval of the General Manager. 

29. The contractor shall deploy adequate number of tipping trucks/ equipments for the 
satisfactory execution of the work. 

30. Only tipping trucks with mechanical unloading arrangements shall be deployed by 
the contractor and in no case "Dala" trucks shall be deployed or permitted to be 
deployed for the work of coal transportation. 

31. Only tipping trucks in good and safe condition having valid fitness certificate 
permits/ licences etc. and in respect of which the required taxes/ fees have been 
deposited and which are properly covered by insurance, shall be deployed for the 
work. 
The company shall have the right to inspect or arrange inspection of the vehicles/ 
equipments deployed by the contractor for the work at any time and declare any 
vehicle/ equipment unsafe and ask for its immediate withdrawal from the site/ 
operation. The contractor shall ensure prompt/ immediate compliance of the same. 

32. The contractor shall at his own cost, arrange for regular checking/ maintenance/ 
repair of the tipping trucks/ equipment and keep them in good and safe conditions at 
all times. 
Proper records of such checking/ maintenance/ repair shall be maintained in a Log 
Book kept on the vehicle for the purpose, which shall be readily available for 
inspection whenever required. 

33. Only experienced, skilled and disciplined drivers of sound health, good behavior and 
antecedents having valid and requisite driving licence shall be deployed by the 
contractor for driving the tipping trucks/trucks/ pay loaders/equipments deployed for 
the work. 
In no case any un-authorised driving of the tipping trucks or operation of payloaders/ 
equipments  shall be permitted by the contractor. 

 

34. The tare-weight, gross weight, maximum carrying capacity of the truck and the 
dimensions of the body of the truck shall be clearly indicated on the body of each 
tipping trucks deployed for the work and maintained in good legible condition, at all 
times. 

 

35. No addition or alteration to the size of the body or any such truck shall be carried out, 
without prior approval of the Project Officer/ General Manager. 

  The trucks shall be loaded only upto the maximum carrying capacity and shall  
  not be overloaded under any circumstances. 
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36. The re-appropriation/re-allocation  of the  quantities may be done by the Engineer-in-

charge within the stipulated contract period..  
 
37. No manual workers shall be engaged by the contractor for loading/ unloading of the 

trucks or loading of wagons, under any circumstances whatsoever. 
 

38. The contractor shall bring/ take  back and arrange for the transportation of the trucks/ 
equipments/ men and materials required for the work at his own cost. 

39. Contractor's trucks should ply only on specified routes/ roads. In case, plying of the 
trucks on any other route/ road become necessary, due to any reason, prior approval 
for the same shall be taken by the contractor from the Project Officer/ General 
Manager. In case of violation of this provision penalty  may be imposed on the 
contractor and/ or the contract terminated. 

 

40. The work shall be executed round the clock on all the days of week as directed by the 
Project Officer/ General Manager and the contractor shall be obliged to comply with 
the same. 

 

41. The contractor shall not have any claim whatsoever for the idleness of his tipping 
trucks/ trucks/ payloaders/ equipments/ employees for want of coal or non-
availability of departmental equipment, or lack of space available at the unloading 
site or any dislocation en-route and/ or for any other reason. 

 

42. The contractor shall at his own cost arrange for all materials, stores, spares, tools, 
tackles etc. and maintenance/ repairs of the tipping trucks/ payloaders/ equipments 
required/ deployed for the work. The company shall have no liability whatsoever on 
this account. 

 

43. The contractor shall maintain proper records in English/ Hindi of the trucks/ 
equipments/ persons, etc. deployed  for the work, work done, daily attendance of the 
employees, payment to  the employees etc. and the Company shall have the right of 
access to and inspection of these records or to call for any or all these records or ask 
the contractor to submit such reports as it considers necessary and the contractor shall 
be bound to comply with such instructions. 

 

44. The Company shall have no responsibility/ liability whatsoever for any accident/ 
damage to the contractor's vehicle/ equipments in transit or while engaged in the 
work. 

 

45. The contractor shall familiarise himself and fully comply with the provisions of all 
the Acts/ Rules/ Regulations/ Bye-laws and orders of the Local authority/ 
Municipality/State Govt./Central Govt. applicable to the worker. Mines Act, Payment 
of Wages Act, Motor Vehicle Act, Workmen's Compensation Act, etc. and shall be 
fully responsible and liable for due observance of the same. The company shall have 
no responsibility/ liability whatsoever on these accounts, and the contractor shall 
fully indemnify the Company against any claim/ dispute/ reference Award, etc. 
arising out of the same. 
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46. If the Company suffers any loss on account of suspension of production or idleness 

of  its equipments/ employees or on any other account or damage to its property, due 
to any failure on the part of the contractor or due to any act of omissions or 
commission on the part of his representative/ employees or from the trucks/ 
equipments of the contractor, the value of the same as assessed by the Company, 
shall be recovered from the contractor's bill/ security deposit. The decision of the 
company in this regard shall be final and binding on the contractor. 

47. In case the weighbridge of the loading end goes out of order or is not available, the 
Project Officer/General Manager shall make alternative arrangement for weighment 
of the trucks or such arrangement (s) as he considers necessary to ensure that all coal 
loaded at the loading end reaches the destination. 

48. The daily rate of production/transportation shall be about the yearly quantity divided 
by the number of working days in the year ± 30% but the contractor may be called 
upon to transport still more/still less quantity and no claim whatsoever shall lie 
against company on account of such variations. The contractor/s shall make 
necessary arrangements and ensure transportation of coal, etc. on daily basis, as 
advised by the General Manager/ Project Officer. 

  

49. In case  a contractor falls to deploy adequate number of payloaders, the company 
may, without any reference to the contractor, deploy its own payloader/s and or make 
alternative arrangements for loading of the wagons/trucks for which double the 
wagon/ truck loading charges payable to the contract/s, for the quantity loaded by the 
Company's Payloader/s of extra  expenditure incurred by the Company on alternative 
arrangement made shall be recovered from the contractor. 

50. The Contractor shall post adequate number of competent, experienced, skilled and 
disciplined persons having good antecedents for satisfactory execution of the work. 
A list of all such persons shall be kept in the office of the contractor and a copy of the 
same shall be furnished to the General Manager/Project Officer as and when 
required. All these persons shall be in the direct employment and under direct 
administrative control of the contractor and the management shall have no 
responsibility/ liability whatsoever in this regard. 

 

51. The contractor shall issue an identity card/ employment card to each employee with 
photograph duly attested by him which the employee shall always carry with him, 
while on work and produce for inspection whenever required. 

 

52. The contractor shall not engage any person of less than 18 years of age or females 
during night hours as required by relevant law. 

 
53. The contractor shall make payment to his employees at the place (s) specified by the 

General Manager/Project Officer and in the presence of Company's representative 
authorised by General Manager/Project Officer who shall duly witness all payments 
by the contractor to his employees. For this purpose the contractor shall notify to the 
General Manager/ Project Officer the wage period (s) day/ date and time of payment. 

 
54. The contractor shall prepare the wages sheet for his employees in duplicate, a copy of 

which shall be regularly submitted to the Project Officer. 
Contd../9 
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55. The responsibility of the contractor in respect of all payments to his employees will 

be complete and absolute. The Company shall have no liability whatsoever in this 
regard and shall be fully indemnified by the Contractor against any claim arising out 
of any non-payment/ short- payment/ dispute/ award. 

 
56. The contractor shall arrange for the training of his employees in accordance with the 

Mines Vocational Training Rules, 1966 as amended from time to time, at his own 
cost. 

 
57.  In case  any accident occurs  or any injury is caused to any employee of the 

Company by the vehicles/ equipments of the contractors or by any act of omission/ 
commission on the part of the contractor's representative/ employees, the 
compensation for the same, as provided in law or as assessed by the company shall 
be recovered from the contractor alongwith the costs and expenses incurred by the 
company on the same. 

 
58. The contractor shall provide foot-wears, helmets and other protective equipments, to 

his employees as provided in the law, at his own cost. In case of failure on the part of 
the contractor to provide these Protective equipments, the company may provide the 
same to the employees at the cost of the contractor. 

 
 
 

****   ****  *** 
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Integrity Pact 
 

Between 
 

Eastern Coalfields Limited (ECL ) hereinafter  referred to as “ The Principal” 
 

And 
 

……………………………………hereinafter  referred to as “ The Bidder/Contractor” 
 
Preamble  
 

The Principal intends to award , under laid down organizational  procedures, Contractors for 
……………….. The Principal  Values Full Compliance With All Relevant Laws and 
Regulations  and the Principles of economic use of resources and of fairness and Transparency 
in its Relations with its Bidder/s and Contractor/s. 
 

In order to achieve these goals , the principal cooperates with the” international non –
governmental organization” “Transparency International”(TI). following TI’s national and 
international experience, the principal will appoint an external independent monitor who will 
monitor  the tender process and the execution of the contract for compliance with the principles 
mentioned. 
 
Section 1  - Commitments Of The Principal  
(1) The principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles :- 
(i) No employee of the principal , personally or through family members, will in 

connection with the tender for or the execution of a contract demand  take a 
promise for or accept for him/herself or third person any material or immaterial 
benefit which he/she is not legally entitled to. 

(ii) The principal  will , during the tender process threat all bidders with equity and 
reason. the principal will be particular, before and during the tender process, 
provide to all bidders the same information and will not provide to any bidder, 
confidential/additional information through  which the bidder could obtain an 
advantage in relation to the tender process or the contract execution. 

(iii) The principal  will exclude from the process all known prejudiced persons. 
 

 (2) If the principal  obtains information on the conduct  of any of its employees which is a 
criminal offence under the relevant anti-corruption laws  of india or if there be a 
substantive suspicion in this regard, the principal will inform its vigilance  office and in  
addition can initiate disciplinary actions. 

 

Section 2 – Commitments Of The Bidder/Contractor : 
 

(1) The bidder /contractor commits itself to take all measures necessary to prevent 
corruption. he commits himself to observe the following principles during his 
participation in the tender  process and during the contract execution. 

 

(i) The bidder/contractor will not directly or through any other person or firm offer 
promise or give to any of the principal’s  employees involved in the tender 
process or the execution of the contract or to any third person any material or 
immaterial benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 
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(ii) The bidder/contractor will not enter  with other bidders into any undisclosed 

agreement  or understanding, whether  formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, 
submission or non submission of bids or nay other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
(iii) The bidder/ contractor will not commit any offence under the relevant Anti-

Corruption Laws of India, further the bidder/contractor will not use improperly 
for purposes of completion or personal gain, or pass on the others, any 
information or document provided by the principal as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 
(iv) The bidder/contractor will , when  presenting his bid, disclose  any and all 

payment he has made is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract 

 
(2) The bidder/contractor will not instigate third persons  to commit offences outlined 

above or be an accessory to such offences. 
 
Section 3 –Disqualification From Tender Process And Exclusion From Future Contracts. 
If the bidder ,before  contract  award has committed  a transgression  through  a violation of 
section 2 or in any other form such as to put his reliability or credibility as bidder into question, 
the principal is entitled  to disqualify the bidder from the tender process or to terminate the 
contract, if already signed for such reason. 
 
(1) If the bidder/contractor  has committed a transgression through  a violation of section 2 

such as to put his reliability or credibility into question, the principal is entitled also to 
exclude the bidder/contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of the transgression. the 
severity will be determined by the circumstances of the case, in particular the number 
or transgressions, the position of the transgressors within  the company hierarchy of the 
bidder and the amount of the damage. The exclusion will be imposed  for a minimum 
of 6 months and maximum of 3 years. 

(2) The bidder accepts and undertakes to respect and uphold the principal’s  absolute right 
to resort to and impose such exclusion  and further accepts and undertakes not to 
challenge or question such exclusion  on any ground, including the lack of any hearing 
before the decision to resort to such exclusion is taken. This undertaking is given freely 
and after obtaining independent  legal advice. 

 
(3) If the bidder/contractor can prove that he has restored/recouped the damage caused by 

him and has installed a suitable corruption  prevention  system, the principal may 
revoke  the exclusion  prematurely. 

 
(4) A transgression is considered to have occurred if in light  of available evidence no 

reasonable doubt is possible.   
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Section 4  - Compensation For Damages : 
 

(1) If the principal has disqualified  the bidder from the tender process prior to the  a ward 
according  to section 3, the principal is entitled  to demand and recover from the bidder 
liquidated damages equivalent to 3%  of the value of the offer or the amount equivalent 
to earnest money deposit/bid security , which ever is higher. 

 

(2) If the principal has terminated the contract according to section 3  or if the principal  is 
entitled  to terminate the contract according to section 3, the principal shall be entitled 
to demand and recover from the contractor liquidated damages equivalent to 5%  of the 
contract value or the amount equivalent  to security deposit/performance Bank 
Guarantee whichever is higher. 

 (3) The bidder agrees and undertakes to pay the said amounts without protest or demur 
subject only to condition that if the bidder/contractor  can prove and establish that the 
exclusion of the bidder from the tender process or the  termination of the contract after 
the contract award  has caused no damage or less damage than the amount  of the 
liquidated damages , the bidder/contractor shall compensate  the principal only to the 
extent of the damage in the amount proved. 

 

Section 5  - Previous Transgression  
(1) The bidder declares  that no previous transgressions occurred in the last 3 years with 

any other company in any country conforming to the TI approach or with any other 
Public Sector Enterprise in India that could justify his exclusion from the tender 
process. 

 

(2) If the bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or the contract, if already awarded can be terminated for such reason. 

 

Section 6 – Equal Treatment Of All Bidders/Contractors/Subcontractors. 
 

(1) The bidder/contractor  undertakes  to demand from all subcontractors a commitment in 
conformity with this integrity pact and to submit it to the principal  before contract 
signing. 

 

(2) The principal  will enter  into agreements with identical condition  as this one with all 
bidders , contractors and subcontractors. 

 

(3) The principal  will disqualify from the tender process all bidders who do not sign this 
pact or violate its provisions. 

 

Section 7  - Criminal charges against violating Bidders/Contractors/Subcontractors 
If the principal obtains knowledge of conduct of a bidder, contractor or subcontractor or of an 
employee or a representative  or an associate of a bidder, contractor or subcontractor which 
constitutes  corruption or if the Principal has substantive  suspicion in this regard the Principal  
will inform  the same to the Vigilance Office. 
 

Section 8 – External Independent  Monitor/Monitors ( three  in number depending on the 
size of the contract)(to be decided by the Chairperson  of the Principal). 
1) The principal  appoints  competent and credible external independent Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and 
to what extent the parties  comply with the obligations under this agreement. 
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2) The Monitor is not subject to instructions by the representative  of the parties  and 
performs  his function neutrally and independently. He reports to the Chairperson  of 
the Board of the principal. 

 
3) The contractors accepts that the Monitor has the right to access without  restriction all 

project documentation of the Principal  including that provided by the Contractor. The  
contractor  will also grant the monitor upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his project documentation. The same 
is applicable to subcontractors. The monitor is under contractual  obligation to treat the 
information and documents of the bidder/contractor/subcontractor with confidentiality. 

 
4) The principal  will provide to the Monitor sufficient information  about all meetings 

among the parties related to the Project provided such meetings could have an impact 
on the contractual  relations between the Principal  and the Contractor. The parties  
offer to the Monitor the option to participate  in such meetings. 

 
5) As  soon as the monitor notices or believes to notice, a violation of this agreement, he 

will so inform the management of the principal and request the management  to 
discontinue or heal the violation  or to take other relevant action. The Monitor can in 
this regard submit non-binding recommendations. Beyond this, the monitor has no right 
to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action. 

 
6) The monitor will submit a written report to the Chairperson of the Board of the 

principal within 8 to 10 weeks   from the date of reference or intimation to him by the 
Principal and should the occasion arise submit proposals for correcting problematic 
situations. 

 
7) Monitor  shall be entitled to compensation on the same terms as being extended to 

/provided to outside Expert Committee Members /Chairman as prevailing with 
Principal 

 
8) If the Monitor has reported to the Chairperson of the Board a substantiated  suspicion 

of an offence under relevant Anti-Corruption Laws of India, and the Chairperson  has 
not within the reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Office the monitor may also transmit this information 
directly to the Central Vigilance Commissioner , Govt. of India. 

 
9) The word ‘Monitor’  would include both singular and plural. 
 
Section 9 – Pact Duration  
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment  under  the respective contract, and for all other Bidders 6 
months after the contract has been awarded. 
 
If any claim is made/lodged during this time, the same shall be binding and continue  to be 
valid  despite the lapse  of this pact  as  specified  above, unless it is discharged/determined by 
Chairperson  of the Principal. 
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Section 10 – Other Provisions 
1) This agreement is subject to Indian Law, place of performance and jurisdiction is the 

Registered office of the Principal i.e. Sanctoria. 
 
2) Changes and supplements as well as termination notice need to tbe made in writing .
 Side agreements have not been made. 
 
3) If the Contractor is a partnership  or a consortium , this agreement must be signed by all 

partners or consortium  members. 
 
4) Should one or several provisions of this agreement turn out to be invalid , the remainder  

of this agreement  remains valid. In this case, the parties will strive to come to an 
agreement  to their original intention. 

 
 
 
 
_______________       ________________ 
For  the Principal       For the Bidder/ Contractor 
 
 
 
Place ____________     Witness -1_______________________ 
 
Date _______________    Witness-2 ________________________ 
 
 

******** 
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The bidders are required to sign the integrity pact as per format given in the                                    
            Document Part-I. 
 
          Name , address and contact No. of the Independent  External Monitor :- 
 

Sl. 
No. 

Name Address 

1. Shri Debabrata Bandopadhyay 
IAS, Former Secretary, Land & Land 
Reforms, Govt. of West Bengal 

G.D-89 , Sector III 
Salt Lake , Kolkata-700106 
Phone 033-23348544 

2. Shri Sujit Sankar Chattopadhyay, IAS (Retd.)  
 

CK-205, Sector-I 
Salt Lake, Kolkata 700091 
Phone 033-23216602. 
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Additional points to be noted by the bidder during submission of their bid. 

 
1) No documents will be received/considered by the Tender Committee for the purpose of 

evaluation of the tender after the scheduled date and time of dropping of the tender. No 

further correspondence will be made regarding any lacking document. However, 

clarification, if necessary may be asked by the Management”. 

 
2) Regarding fulfillment of eligibility criteria in respect of equipment (Clause 12(c) of 

NIT and Clause 3.4 (C) of ‘Instruction to bidders’), the tenderers has to submit 

affidavit. The affidavit must be sworn before  the Executive Magistrate or before the 1st 

Class Magistrate. 

 

3) Tenderers are requested to look into the website of ECL and Govt. Portal for any 

addendum /corrigendum till the last date of sale of the tender document as stipulated in 

the NIT for the subject work and ensure submission of such addendum / corrigendum, 

if any, with the bid document during submission of their bid. 

 

4) In case of any discrepancy between the tender document downloaded from the website 

and the master copy available in the office, the later shall prevail and will be binding on 

the tenderers. No claim on this account will be entertained. 

 

5)   Bidders are to fill up all the relevant  17 points of ‘Qualification information 

document’. In case any point is not  applicable / Nil  applicable, the same be indicated 

against the relevant point. 

 
6)   Relevant documents towards fulfillment of eligibility criteria and related information be 

also submitted covering clause No.3.3, 3.4 & 3.6  of  “Instruction to Bidders”. 

 
******* 
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ADDITIONAL TERMS  & CONDITIONS 

 

 The following additional terms and conditions are only acceptable to the company. The 
tenderers are requested not to quote any additional conditions in this tender. 
1. Payment of Escalations :  

If the prices of POL, required for execution of the work increase/ decrease, the 
contractor shall be paid to or recoveries made from if such increase/decrease as per 
provisions detailed hereafter. 
 

a) The amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices shall be available only for the work done during the 
stipulated period of  the contract including such period for which the contract is validity 
extended under the provisions of the contract without any penal action. This clause shall not be 
applicable for works for which the stipulated period of completion is 6 months or less. 

b) The base date for working out such escalation shall be the last date on which the price bids or 
revised price bids were  stipulated to be received. 

c) The compensation for variation shall be worked out at quarterly intervals and shall be 
with respect to the cost of work done during the previous three months period under 
consideration. Besides usual measurement, the measurement of work must be updated 
prior to  the date on which the variation of price of diesel will be made effected. Further 
measurement of work done should  be recorded on and from  the date of  each and 
every stage of variation for purpose of computation of escalation. 

d) If the contract  is to be extended beyond the stipulated period for completion of the 
work due to fault on the part of the contractor , escalation on prices should not be 
allowed further if not provided otherwise in the accepted contract. 

 

1.1 : Escalation  on Diesel : 

The amount for the work done shall be adjusted for the increase or decrease in the price 
of diesel and the cost shall be calculated in accordance with the formula given below : 

 Vd = W   x    A    x    D -  Do 
     100           Do 

Where  : 
Vd  =  Variation in the price of diesel i.e. increase or decrease in the amount 
            in Rupee to be paid or recovered. 
W    = Value of work done during the period under reckoning to which 
           the escalation relates as indicated in clause no. 1.3 of the Additional  
           Terms and Conditions of the contract.. 
A   =   Component of Diesel shall be 22 ( Twenty-two), expressed as percentage of 
           total  value of work . 
D   =   Price of Diesel  per litre. for the period to which the  escalation relates. 
Do = Price of diesel per litre  prevalent on  the base date of the contract as indicated 

in clause no.1(b) here above  : 

1.2 In the event the price of diesel required for execution of the work decrease/s, there shall 
be downward adjustment of the cost of work so that such difference  of  price of diesel 
shall be deductible  from the cost of work under this contract and in this regards the 
formulae herein before stated under this clause shall mutates / mutandis apply.   

1.3 : While calculating the value of " W " the following may be noted : 
The cost of work on which the escalation will be payable shall be reckoned as 85% 
(Eighty five percent) of the cost of work as per the bills to which escalation relates , and 
from this amount the value of materials supplied or services rendered at the prescribed 
charges under the relevant provisions of the contract and  proposed to be recovered in 
the particular bill, shall be deducted before the amount of  escalation or de-escalation is 
worked out. 

Contd…2 
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 The clause (  part of the escalation only) will be applied for extended time frame of a 
contract by following the principles as under : 
 

i) Normally, if and when it is understood that a contract is not going to be 
completed within the scheduled time period, the contract is kept operative by 
extending the time of completion provisionally. During this provisional 
extended period, the operation of the Price Variation Clause will remain 
suspended. 

 
ii)  If and when it is decided at the end of the successful completion of the work 

that the delay was due to causes not attributable to the contractor, then the 
Price Variation Clause will be revived and applied as if the scheduled date of 
completion has been shifted to the approved extended date. 

 
iii) If it is decided at the end of successful completion of the work that the delay 

was due to the fault of the contractor then the Price Variation Clause will not 
be revived and no payment will be made to the contractor on this account. 
Additionally the Clause related to Compensation for delay will be applied. 

 
(iv) In some cases the total delay may be partially due to causes not attributable to 

the contractor and partially due to his fault. It may be difficult to exactly 
quantify the total delay proportionately in such cases. The Price Variation 
Clause under such condition will be made operative for the entire extended 
time period by freezing the relevant indices on the date of the scheduled date 
of completion as originally fixed in the contract/ agreement. At the same time 
the Clause related to the compensation for delay will also be applied. 

 
 

************* 
 

 

 

 

 

 

 

 

 

 

 

 

 

 



 (P-67)          Section – 5 
PROFORMA OF BANK GUARANTEE IN LIEU OF PART BID 

SECURITY / EARNEST MONEY DEPOSIT 
 
To 
M/s. Eastern Coalfields Limited, 
At : Sanctoria  : Po : Disheregarh-713 333, 
Dist : Burdwan (WB) 
 

Dear Sir, 
 

1. In consideration of M/s “Eastern Coalfields Limited” having its Registered Office at 
Sanctoria  (hereinafter called “ the Company” which expression shall unless repugnant 
to the subject or context include  its successors and assigns)  having agreed to exempt 
M/s…. …………….having  its registered office at ……..(hereinafter called "the said 
tenderers" which  expression  shall unless repugnant to the  subject or context includes 
its successors and assigns) from the  demand under the  terms and conditions of Tender 
Notice No.ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056 Date:  
27/12/2011 for “Hiring of equipments for Mallickbasti OC patch at Satgram Area” 
(hereinafter called the "said tender") of each earnest money for the due fulfillment of  
the terms and conditions  contained in the said Tender by the said Tenderer on 
production of Bank guarantee for Rs ………..  We,  ……………………Bank 
(hereinafter referred to as the Bank) do hereby undertake to pay to  the company an 
amount not exceeding Rs…… ….on demand  by the  company for the reason of any 
breach by the tenderer of any of the terms &conditions contained in the said Tender 
.The decision of the company as to any such breach having been committed by the 
tenderer shall be final and binding on us.   

 

2. We………………Bank  do hereby   undertake to pay an amount due and payable under 
this guarantee  without  any demur merely on a demand from the company stating that 
the amount claimed is due from the tenderer for the reason of breach by the said 
tenderer of any of the terms &conditions contained in the said tender or for the reason 
of the tenderer failing to keep the tender open. Any such demand made on the bank 
shall be conclusive As regard the amount due and payable by the Bank under this 
Guarantee shall be restricted to an amount not exceeding Rs………… 

 

 3. We, the said Bank further  agree that the Guarantee herein contained shall come into 
force from the date  hereof  and  shall remain in full force and effect till a demand or 
claim under this  guarantee is made on us in writing on or before the …………i.e 148 
Days from the date of scheduled  opening /revised opening date of Part I of the tender 
.We shall be  discharged from all liability under this guarantee thereafter.. 

 

4       We the said bank lastly undertake not to revoke this Guarantee during its currency except   
with the previous consent of the company in writing and agree that any change in the            
constitution of the said tenderer or the Bank shall not discharge our liability hereunder.  
 

5.     This guarantee issued by Sri…………………who is authorized by the Bank. 
 
       Under jurisdiction of Asansol court only. 
 
 

********* 
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LETTER OF ACCEPTANCE 
( In the letter head paper of Employer) 

Ref. No :                       Dated …………… 

 

To 

…………………………… 

…………………………… 

 

Dear Sirs, 

 

 This is to inform that your Bid dated ………….for execution of the execution of the 

……………… ……( name of the contract and identification number as given in the 

instructions to bidders) for the contract price  of Rupee……………………………. …… 

(amount in words and figures ) as corrected and modified in accordance with the Instruction to 

Bidders is hereby accepted. 

 

You are hereby requested to furnish initial performance security/initial security deposit 

in the form detailed in Clause ……. ..of Instruction to Bidder for an amount equivalent  to 

Rs………………… within 21 days of the receipt  of this letter of acceptance and sign the 

contract, failing which actions as stated in Clause…….. of Instruction to Bidder will be taken  

 

         Yours faithfully, 

   

   

                                                                                            Authorised Signature 

 

                  Name and Title of Signatory 

 

                              Name of Agency  
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AGREEMENT FORM 

 This agreement  made the ………. Day of ………….. 200…..  between …………..          
( name and address of the Employer) ( hereinafter called “ the Employer” )    and     ( name of 
address of contractor  )  ( hereinafter  called “ the Contractor “ of the other part)  
 
 Whereas the Employer is desirous that the Contractor execute ……………. 
………………………………..( name  and identification number of Contract )  ( hereinafter  
called “ The Works”) and the Employer has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein. 
 
NOW THIS AGREEMENT WITNESSTH  as follows : 

1. In this agreement , works and expressions shall have the same meanings as are 
respectively  assigned to them in the Conditions of Contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this agreement . 

 
2. In consideration of the payment  to be made by the Employer  to the Contractor as 

hereinafter mentioned, the  Contractor hereby covenants  with the Employer to execute 
and complete the Works and remedy any defects therein conformity in all respects with 
the provisions of the Contract. 

3. The  Employer  hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of the defects  wherein the 
Contract price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner  prescribed by the Contract. 

 
4      The following documents shall be deemed to form and be read and construed as part of 

this Agreement  Viz. 
 

(i)        Letter of Acceptance 
(ii)        Notice of proceed with the work, 
(iii)      Contractor ‘s Bid. 

      (iv)      Conditions of Contract . 
      (v)        Specifications 
      (vi)       Drawings  

(vii)      Bill of Quantities and  
(viii) Any other document listed in the Contract Data as forming part of the  
           contract. 

 
           IN witness whereof the parties have caused this Agreement to be executed the   

              day and year first before written. 
 
The common seal of …………. 
Was hereunto affixed in the presence of …………… 
Signed , Sealed and delivered by the said ………………………….. 
In presence of …………………….. 
Binding Signature of Employer ………….. 
Binding signature of the Contractor…………… 
 

**** 
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Format for Affidavit for matching Equipment/Tipper/Pay-loader 

 
Non-Judicial Stamp paper. 

 
AFFIDAVIT 

 
 I, ……………………………………………………………………….., Partner / Legal 
Attorney / Accredited Representative of M/s…………………………………………………, 
solemnly declare that : 
 
1. We are submitting tender for the work ……………………………………………. 
            ……………………………………………………………………………………... 
             ………against tender Notice No…………………….……………… dated……… 
 
2. We undertake to deploy Equipments/Tipper/Pay-loaders etc. towards fulfillment of 

eligibility criteria Clause – 12 (c) either by owning or through hiring. The list of equipment 
to be deployed by owning/hiring is given below as per the proforma given in your NIT 
which as under : 

Sl. 
No. 

Equipment Nos. Make & 
Model 

Capacity Number 

1 Rear Dumpers –Pay 
load capacity-25 Te /16 
cum  or equivalent 
above 25Te/16cum. 

12   Owned Hired 

2  Diesel  Hydraulic  
Shovel :  Backhoe – 
 (a) 2.5cum bucket 
capacity  or equivalent 
above 
(b) 0.90cum bucket 
capacity  or equivalent 
above 

 
02 

 
 

01 

    

3 Tipper Pay load 
capacity -15Te  or 
equivalent  above 15 Te 

09     

4 Dozer 320 HP 02     
5 Drill (Diesel operated) 

a) 160 mm dia 
 
b) Drill – 100 mm  

 
01 

 
01 

    

6 Water Sprinkler -15 KL 02                                  
 

 
1)   Affidavit shall cover only the relevant equipments as per NIT.  
2)   Capacity certification shall be based on manufacturers’ certificate. 
3)  Incase of availability of higher capacity equipments  dumpers etc (ownership/hire),  
      equivalent numbers. shall also be considered towards meeting required numbers. 
 

Signature of the tenderer, 
Dated ……………… 
 
Seal of Executive magistrate/1st class magistrate 
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Work for the ““Hiring of equipments for Mallickbasti OC patch at Satgram Area”. 
 
 
                                                          
                                                      Proposed Work Schedule 
 
                              

 
 

Period of 
completion  

OB Coal Re-handling 

1 yr.             9.20  L. cum. 2.60 L. Te        2.5 L.cum. 

 
Note :- (1)     The schedule may  be adjusted depending on the monsoon within the  
                      over all period of completion with the approval of Engineer-In- charge.  
 

(2)      The yearly target shall be fixed as under : 
  i)   20% of the total annual target will be considered during monsoon period  

     of 3 months, to be achieved equally in each month. 
ii)  Balance 80 % of the total annual target will be considered in 9 months, to be  
      achieved equally in each month. 

 

*********** 
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INFORMATION TO BE SUBMITTED BY BIDDERS TO FACILITATE E.PAYMENT 
 
Bidder are requested to submit the following to facilitate Payment, through E- 
mode. 
 
1. Name of the payee in Block letters. : 
 
2. Address/Department   : 
 
3. Bank A/C No. of payee (14 digit) :   
 
4. Name of the Bank    : 
 
5.       Name of the branch and branch code    : 
 
6.       Indian Financial Service code (I F S C) : 
 
 
 
 
 
 
 
 

(   Part-I  End   ) 
 

*********** 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 



 
 
 
 
 
 
 
 

TENDER DOCUMENT 
 

                 PART -II 
 
 
NAME & PLACE OF WORK :  
 
“Hiring of equipments for Mallickbasti OC patch at Satgram Area”. 
  
 

 
 

 

N.I.T. NO.: ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056 Date: 27/12/2011 
 
 
 
 
 

Estimated Cost        :     Rs.  6,58,57,500.00 

 

 

 



 
Eastern Coalfields Limited 

(A Subsidiary of Coal India Limited ) 
Sanctoria, P.O.: Dishergarh, Dist: Burdwan (WB) 

Contract Management Cell 
******************* 

P r i c e    Bid 
 

   Part - II  :: Contains  :     4   (Four ) Pages                                        . 
 
 
Tender Notice No: ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056 Date:  27/12/2011 
 
                                
 
 
Name & place of Work  : “Hiring of equipments for Mallickbasti OC patch at  
                                      Satgram Area”. 
 
 
 
Date  & time of submission of Tenders  : On   30/01/2012 and 31/01/2012 
                                                                   from  10.00 A.M. to  3.00 P.M. 
 (Either at  GM (CMC)’s office at Sanctoria or at ECL Sales Office, 13,  R.N. Mukherjee Rd.  
Kolkata  or at the office of CGM/- Satgram  Area.) 
 
 

 
Date & Time opening  
of tender (Part-II  )             :        Later on after consideration of Part- I . 
 
Name  & Address of the  
Tenderer to whom  issued.    _____________________________________________ 
  

     
                                               _____________________________________________ 
 
 

Date of issue.                        _________________________________________ 
 
 

Cost  of Tender document     :   Rs.   5,675/- ( non-refundable) 
                                   (Out of total amount Rs. 675.00  is for Vat ) 
 
     

Cash Receipt No. & Date   __________________________________________ 
 

 

Signature of tenderer with seal 

 

 

 

 



SECTION –  7 

Eastern Coalfields Limited 

Part-II (Price Bid ) 
 

Tender Notice No :    ECL/HQ/ CMC / NIT/3rd Call -Mallickbasti OC Patch /1056  
                                   Date:  27/12/2011 
1. Name & address of  tenderer  : 

2. Ownership of Status of tenderer  : 

3. Name of person / Official 
           (with designation) authorised to submit price bid : 
4. Amount of Earnest Money deposit     : 
 

5. DATE OF OPENING OF TENDER  : 
      ( as per Tender Notice ) 

 

6. Bill of quantity /Schedule  of rates for  :  
 

Work  for : “Hiring of equipments for Mallickbasti OC patch at Satgram Area”. 
 
 I / We hereby agree to do the above mentioned work as per my/ our quoted item rate as under 
with due consideration of various stipulations  given in the Part-I & Part - II of the tender document 
governing my/ our quoted rate irrespective of whether all are specifically mentioned in the description 
of item or not.  
 

 I / We also hereby declare to abide by the all terms & conditions and various stipulations of 
the tender document (Part-I & Part-II). 

 
(Rates are quoted in figure as well as in words and the amount worked out for each item 

accordingly and duly  totaled) .   
BILL OF  QUANTITIES 

Item 
No 

Description of item Qnty Unit Rate Amount 

1. Excavation  in OB in all kinds of soil including mixed 
soil, mixed hard soil i.e. clay/ soil mixed with pebble.,  
moorum, hard moorum, soil mixed with laterite/stone 
boulders etc. and rock, soft or hard at any depth by 
mechanical means including drilling, using suitable blast 
hole drilling machine, Charging and blasting (blasting 
shall be done by Deptt. free of cost . Supply of 
explosives, detonators & related materials  will be made 
available by ECL and the services of statutory 
supervisory personnel as required for the work will  be 
provided as and when considered necessary by the 
management free of cost )as required at any depth and 
loading by mechanical means including pumping out 
water & discharging the same to the nearest Drainage 
system & removal of slushy  earth and slurry   as 
required, transporting and unloading mechanically and 
disposed off  either by (a) dumping outside the working 
zone in proper manner on the land arranged by the 
colliery  
                                                                          Contd…… 

    

   Contd…/2. 
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Item 
No 

Description of item Qnty Unit Rate Amount 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(b) directly back  filling of the excavated area in 
proper layer or  (c) filling of subsided area / voids in 
the adjoining area outside the working zone in 
operation or as per direction of colliery official in 
proper gradient including dozing , the job involves 
making access trench / haul road as required for 
excavation operation and for transportation of 
excavated materials etc. all complete as per 
direction of  Project Officer/ Agent.   
( Payment shall be made for finished work on the 
basis of pre-work and post-work level section 
measurement of excavation. Measurement is to be 
certified by Colliery Surveyor , Manager, Project 
Officer/ Agent. Joint check measurement on quarterly 
basis shall be done by Area authority, contractor and 
ECL HQ team) 
(a) Carriage lead  upto 1KM 
** Rate per unit in words 
( Rupees ………………………… only ) 
(b)Carriage lead 1-2 KM  
** Rate per unit in words 
( Rupees ………………………… only ) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5,80,000 
cum 
 
 
3,40,000 
cum 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Per 
cum 
 
 
Per 
cum 

 
 
 
 
 
 
 
 
 
 
 
 
 
** 
Rs 
 
 
** 
Rs. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rs. 
 
 
 
Rs. 

2. (a) Wining / extraction of coal  in benches from 
available coal seam at any depth including sizing to 
(-) 250 mm   including using suitable blast hole 
drilling machine, charging and blasting  (blasting 
shall be done by Deptt. free of cost . Supply of 
explosives, detonators & related materials  will be 
made available by ECL and the services of 
statutory supervisory personnel as required for the 
work will  be provided as and when considered 
necessary by the management free of cost )  
(b) loading of coal free from extraneous materials 
into dumpers / tippers mechanically at coal face , 
including pumping out water & discharging the 
same to the nearest drainage system, removal  of 
slushy earth / slurry  and removal / segregating / 
picking of unwanted band stone / extraneous 
materials  and  (c) Transporting the same to Rly. 
siding, unloading and stacking in  regular stacks. 
The job also involves making and maintenance of 
access trench / haul roads  required for extraction 
and  transportation of coal., including water 
spraying stock yard  management by dozer etc. The 
entire operation of extraction & transportation of 
coal is to be carried  out as per direction of Project 
Officer / Agent.  

(Colliery authority will establish a permanent 
benchmark at the quarry site and surface contouring 
at suitable intervals in consultation with Area 
authority, Hq. Survey Deptt.. All measurement are 
to be carried out in relation to the benchmark.) 
Contd…/ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 
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Item 
No 

Description of item Qnty Unit Rate Amount 

 (Payment is to be made on the basis of the 
measurement of in-situ volume solid converted 
to weight by conversion factor specific to the 
seam coal subject to quarterly reconciliation of 
coal  received by weight at despatch point as 
specified. Measurement is to be certified by 
Colliery Surveyor, Manager, Project Officer / 
Agent . Joint check measurement on quarterly 
basis shall be done by Area authority, 
contractor and  ECL HQ team). 
(i) Carriage lead exceeding 5.00 km but not 

exceeding 6.00 kms. 
** Rate per unit in words 
( Rupees ……………… only ) 
 

 
 
 
 
 
 
 
 
 
2,60,000 
Te 
 

 
 
 
 
 
 
 
 
 
Te 
 

 
 
 
 
 
 
 
 
 
** 
Rs 
 

 
 
 
 
 
 
 
 
 
Rs. 
 
 

3 Re-handling the excavated and  dumped 
overburden (all kinds of Soil & Rock from OB 
dump), obtained by excavation  operation, 
transporting mechanically to site of filling  
including loading, unloading & spreading the 
same in proper manner as required all by 
mechanical means, top surface neatly dressed 
including making road as required for this job for 
transportation etc. complete in all respect as per 
direction of Project Officer / Agent.  
( Payment shall be made for lower of the 
assessed quantity  on the basis of pre-work and 
post-work level section measurement of filling 
zone/cutting zone. Measurement is to be certified 
by Colliery Surveyor, Manager, Project Officer / 
Agent. Joint check measurement on quarterly 
basis shall be done by Area authority, contractor 
and ECL HQ team) 
a) Carriage lead upto 1 KM  

 
Rate per unit in words 
(Rupees …………………………………….) only 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2,50,000 
Cum. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Per 
Cum 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
** 
Rs. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rs. 

 Total =     

 

( Rupees in words  :- ………………………………………………………………………………..) 

NOTES  : 

1)        The rate quoted item no.1 should take into account that  out of 9.2 L.cum OB about 
6.00 L.Cum OB may be dumped outside, in the Nimcha Trench and rest amount i.e. 
3.20 L. cum of OB can be  accommodated within the mined out voids ( as backfilled 
OB )   

Contd…/4 
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2)   a) De-watering as required ( as per special notes and terms & conditions) in course 
            of  entire operations are to be done by the contractor with his own arrangement  
            for which no extra payment will be made. Contractor's quoted rates should be  
            deemed to have been covered the cost impact for the same. 
  b) However, if there is  accumulated  water in the existing boundary or adjacent  to 

existing  boundary  (which may rush  to the site  of operation in course of excavation ), 
the same will be dewatered by department one time only before the start of work unless 
separate item for  dewatering (as responsibility of bidder) is available in the bid 
document. Any subsequent dewatering  shall be the responsibility  of the bidder. 

 
3)  All  jobs required to be done including extraction of Coal and its transportation  
            up   to Rly.Siding / Coal dump ( to be decided by Area authority). 
 
4)        The initial joint survey measurement of the work shall be carried out by Area  

   Authority in association with ECL,HQ. Survey Team. CMPDIL and representative 
   of contractor at 5 M grid or at suitable intervals on the basis of which handing over   
   note shall be prepared and work will start there after. Final joint measurement  also  
   shall be taken jointly by the aforesaid team.           

                      
5) Power supply arrangement and water supply arrangement for execution of the work  
            and for the employees are to be arranged by the contractor. 
 
6)        Quoted rates cover all aspects as stipulated in the tender documents. 
 
 

                  Signature of tenderer with seal 

 
****** 

 
END OF PART-II 

 

 

Note  :- Tenderers are requested to look into the website of ECL and Govt.  

    Portal for any addendum /corrigendum till the last date of sale of  

    the tender document as stipulated in the NIT for the subject work  

    and corrigendum, if any, should be downloaded and submitted  

   alongwith the bid document during submission of the tender. 

 
*** 

 

THE END 
 
 
 
 
 


