

Details of Contractor Concluded during the Month of June 2009.

1 Tender No.	2 Item / Nature of Work	3 Mode of Tender Enquiry	4 Date of Publication of NIT	5 Type Single / Two Bid system	6 Last date of receipt of Tenders	7 Nos. of Tenders received	8 Nos. and Names of parties qualified after technical evaluation.	9 Nos. and Names of parties not qualified after technical evaluation.	10 Whether contract awarded to lowest tenderer / evaluation L-1	11 Contract No. and date	12 Name of Contractor	13 Value of Contract (Rs.Lakh)	14 Scheduled date of completion of Supplies
09-10/01 opened on 20/03/09	Engg. Ropes	Open	13/02/09	Two	20/03/09	Three	1). M/s. Usha Martin Ltd. 2). M/s. Bharat Wire Ropes 3). M/s. Sutlej Ropes Pvt.Ltd.	NIL	L-1	05859036(40) dt.08/06/09	M/s. Usha R	103.00	within 7 months
08-09/99 opened on 03/11/08	C.S. Gears	Open	26/09/08	Two	03/11/08	Six	1).M/s. Bharat Engg. 2).M/s. Nav Bharat Link Chain 3). M/s. Kapur Mining 4). M/s. Diesel Pump Engrs. 5). M/s. Acharya Safety Spares 6). M/s. Nanda Millar Co. 7). M/s. Shakticast	NIL	L-1	05839050(40)dt.25.M/s. Bharat 05839051(40)dt.25.M/s. Nav Br 05839052(40)dt.25.M/s. Kapur 05839053(40)dt.25.M/s. Diesel	M/s. Bharat M/s. Nav Br M/s. Kapur M/s. Diesel	10.98 17.92 19.20 17.33	within 9 months within 9 months within 9 months within 9 months
09-10/05 opened on 28/04/09	Coal tub	Open	23/03/09	Two	28/04/09	Twenty- five	Twenty-four	NIL	L-1	05859054(02) to 05859077(02)dt.26/06/09	Twenty-four	546.00	within 4 months
08-09/103 opened on 21/11/08	Submersible Pump	Open	18/10/08	Two	21/11/08	One	M/s. Sabar Pumps Pvt.Ltd	NIL	L-1	05839078(40) dt.'26/06/09	M/s. Sabar	21.00	within 3 months.
08-09/72	Spares of BD-155 Dozer Transmission	Global	08/08/08 Newspaper 12/08/08 Website	Two	01/10/08	Two	M/s. BEML Ltd.	M/s. Cuprum Bagrodia Limit	L-1	05819035(10) dt.04/06/09	M/s. BEML	104.54	in 3 phase within 5 to 9 months.
09-10/02	TRR Bits	Open	20/02/09	Two	27/03/09	Four	1).M/s. Linkers India 2).M/s/. Drilbits International 3).M/s.Sandvik Asia Ltd. 4).M/s. Drilcos(India) Pvt.Ltd.	NIL	L-1	05829033(40)dt.04.1).M/s. Link 05829034(40)dt.04.2).M/s/. Dril	M/s. Link M/s/. Dril	18.12 16.64	within 300 days in three phases

08-09/65	DSL for EOT	LTE	NA	Two	12/09/08	One	Pull-Mec Mech.& Structure Works.	NIL	L-1	05829037(84) dt.11/06/09	Pull-Mec Me Works.	9.80	within 3 months
08-09/AA48	5 Cu.m. Electric Rope Shovel	Open	06/06/08 09/06/08	Two	25/07/08	One	M/s. HEC Ltd.	NIL	L-1	05829038(07) dt.12/06/09	M/s. Heavy	693.00	within 150 days
06-07/1283 dt.12/07/08	Drill Rods for HEMM	R.C.	NA	NA	NA	NA	NA	NA	NA	05829039(40) dt.16/06/09	M/s. Mining	8.42	within 6 months
08-09/97	40T Truck Mounted Crane	Open	30/09/08 26/09/09	Two	04/11/08	One	M/s. TIL	NIL	L-1	05829040(10) dt.19/06/09	M/s. TIL, Kc	127.07	within 150 days
08-09/049	Button Bits	LTE	NA	Two	07/08/08	Three	1). M/s. Dynadril Equipmer 2).M/s. Sandvik Asia	M/s. Atlas Co.	L-1	05829046(40)dt.23.1). M/s. Dyr 05829047(40)dt.23.2).M/s. San		1.97 0.38	within 300 days within 300 days
08-09/100	H1900AL Shovel	Open	02/10/08 01/10/08	Two	21/11/08	Two	M/s. RRL Steels Ltd.	M/s. Amit Enterprises	L-1	05829049(10) dt.23/06/09	M/s. RRL S	66.60	within 3 months
08-09/62	550V ACB	Open	11/07/08	Two	19/08/08	Three	1).M/s. Mine Line Pvt. Ltd. 2). M/s. ABC Electricals 3). M/s.Electroteknica	NIL	L-1	05839043(40) dt.22/06/09	M/s. Mine L	9.70	within 2 to 3 months
08-09/1946	Transformer	Open	15/07/08	Two	08/08/08	Single	One	NIL	L-1	05839079(40) dt.23/06/09	Jrew Yule 8	11.92	within 2 months.
08-09/136	Computer Stationary	Open	20/02/09	Two	03/04/09	Six	1).M/s. EDP Form 2). M/s. Agarwal Offset 3). M/s. Mine Sources 4). M/s. Steel City 5). M/s.Purnima Printer	1).M/s. Malti Forms Internatiuonal Product	L-1	05869041(40)dt.20.M/s. Mine : 05869048(40)dt.23.M/s. Purnir 05869045(40)dt.23.M/s. Steel 05869042(40)dt.20.M/s. Agarw 05869044(40)dt.23.M/s. EDP f		23.87 0.43 3.80 0.77 3.52	within 1 month within 1 month within 1 month within 1 month within 1 month
08-09/101	Semi Auto Analysor	Open	06/10/08	Two	20/11/09	Two	1).M/s. Robonik (I) P. Ltr 2).M/s. Recorder Midical Systems(P)Ltd.	1).M/s. Robonik (I) P Ltd.	L-1	05869080(40) dt.03/06/09	M/s. Robor	4.83	
08-09/082 dt.09/01/09	Iron & Steel Materials	LTE	16/12/08	Single	09/01/09	Two	1).M/s. SAIL, Durgapur 2). M/s. ASP, Durgapur	NIL	L-1	69031(40) dt.01/0 M/s. SAIL, 05869032(40) dt.01/0 M/s. ASP,		205.02 44.24	subject to availability